
BID TAB FOR:  W Exchange Cedar Signalization PID 88990 FILE NO.  2010-049-00  

BID DATE: March 31, 2016 CODE:  4060-B11004

REF. ITEM    ENGINEER'S ESTIMATE *1. S.E.T., Inc. 2.H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. 84,900.00$      $84,900.00 $70,000.00 $70,000.00 $100,000.00 $100,000.00

2 201 Clearing and Grubbing 1 L.S. 5,000.00$        $5,000.00 $16,682.00 $16,682.00 $5,000.00 $5,000.00

3 202 Pavement Removed 4349 S.Y. 8.50$               $36,966.50 $7.00 $30,443.00 $12.00 $52,188.00

4 202 Wearing Course Removed 1.25" Thick 80667 S.Y. 3.00$               $242,001.00 $1.00 $80,667.00 $1.10 $88,733.70

5 202 Concrete Grinding 3" Thick 4829 S.Y. 12.00$             $57,948.00 $9.00 $43,461.00 $12.00 $57,948.00

6 202 Curb Removed 8508 L.F. 4.00$               $34,032.00 $12.00 $102,096.00 $5.00 $42,540.00

7 202 Manhole Removed 1 EACH 500.00$           $500.00 $2,586.00 $2,586.00 $2,500.00 $2,500.00

8 202 Water Mains Removed 461 L.F. 18.00$             $8,298.00 $21.00 $9,681.00 $10.00 $4,610.00

9 202 Light Pole Removed for Storage 2 EACH 350.00$           $700.00 $885.00 $1,770.00 $400.00 $800.00

10 202 Light Pole Foundation Removed 12 EACH 250.00$           $3,000.00 $647.00 $7,764.00 $500.00 $6,000.00

11 202 Luminaire Removed 2 EACH 50.00$             $100.00 $359.00 $718.00 $150.00 $300.00

12 202 Remove and Re-erect Existing Light Pole and Luminaire 11 EACH 900.00$           $9,900.00 $3,057.00 $33,627.00 $555.00 $6,105.00

13 202 Disconnect Circuit 6 EACH 75.00$             $450.00 $983.00 $5,898.00 $185.00 $1,110.00

14 203 Subgrade Compaction 1743 S.Y. 2.00$               $3,486.00 $3.00 $5,229.00 $5.00 $8,715.00

15 203 Excavation 150 C.Y. 8.00$               $1,200.00 $20.00 $3,000.00 $25.00 $3,750.00

16 254 12 inch Ductile Iron Pipe 461 L.F. 110.00$           $50,710.00 $104.00 $47,944.00 $195.00 $89,895.00

17 258 12 inch Gate Valve 2 EACH 2,500.00$        $5,000.00 $2,160.00 $4,320.00 $3,000.00 $6,000.00

18 259 12" 45 Degree Bend 4 EACH 500.00$           $2,000.00 $1,588.00 $6,352.00 $600.00 $2,400.00

19 259 12" Solid Sleeve 2 EACH 500.00$           $1,000.00 $310.00 $620.00 $400.00 $800.00

20 260 Fire Hydrant Relocated 2 EACH 1,500.00$        $3,000.00 $2,043.00 $4,086.00 $9,500.00 $19,000.00

21 263 Tying Into Existing 12 inch Main 2 EACH 3,500.00$        $7,000.00 $2,691.00 $5,382.00 $5,000.00 $10,000.00

22 301 9 inch Bituminous Aggregate Base 420 C.Y. 130.00$           $54,600.00 $126.00 $52,920.00 $120.00 $50,400.00

23 304 Aggregate Base 6 inch Thick (Limestone Only) 280 C.Y. 45.00$             $12,600.00 $77.00 $21,560.00 $80.00 $22,400.00

24 305 9 Inch Portland Concrete Cement Base 790 SY 70.00$             $55,300.00 $52.00 $41,080.00 $75.00 $59,250.00

25 407 Tack Coat 7126 GAL. 3.00$               $21,378.00 $2.00 $14,252.00 $1.75 $12,470.50

26 446 Asphalt Concrete Surface Course, Type 1, Medium 2961 C.Y. 190.00$           $562,590.00 $134.00 $396,774.00 $129.00 $381,969.00

27 446 Asphalt Concrete Intermediate Course, Type 2, Medium 312 C.Y. 175.00$           $54,600.00 $133.00 $41,496.00 $128.00 $39,936.00

28 451 Reinforced Portland Cement Concrete Pavement, 12" Thick, As Per Plan1870 S.Y. 200.00$           $374,000.00 $190.00 $355,300.00 $88.00 $164,560.00

29 452 9 inch Plain Portland Cement Concrete Pavement 100 S.Y. 70.00$             $7,000.00 $157.00 $15,700.00 $79.00 $7,900.00

30 455 Curb, Type 6" X 18" 8364 L.F. 15.00$             $125,460.00 $31.00 $259,284.00 $24.00 $200,736.00

31 455 Combination Curb and Gutter 144 L.F. 18.00$             $2,592.00 $40.00 $5,760.00 $34.00 $4,896.00

32 456 Concrete Walk, 6 inches Thick 82750 S.F. 7.00$               $579,250.00 $10.00 $827,500.00 $6.00 $496,500.00

33 456 Curb Ramps 141 EACH 450.00$           $63,450.00 $865.00 $121,965.00 $330.00 $46,530.00

34 456 Retrofit Composite Tactile Warning Strip 8 EACH 200.00$           $1,600.00 $611.00 $4,888.00 $330.00 $2,640.00

35 456 Concrete Driveway Reconstruction, 6 inches Thick 12550 S.F. 9.00$               $112,950.00 $11.00 $138,050.00 $7.00 $87,850.00

36 Special Decorative Concrete Walk, 6" Thick 5512 S.F. 18.00$             $99,216.00 $19.00 $104,728.00 $12.00 $66,144.00

37 Special Stamped Crosswalk with Pavement Headers Complete 12271 S.F. 40.00$             $490,840.00 $49.00 $601,279.00 $26.00 $319,046.00

38 553 12 inch Inlet Connection, RCP, Class "B" Bedding 668 L.F. 55.00$             $36,740.00 $215.00 $143,620.00 $146.00 $97,528.00

39 553 15 inch Inlet Connection, RCP, Class "B" Bedding 196 L.F. 60.00$             $11,760.00 $199.00 $39,004.00 $150.00 $29,400.00

40 557 12 inch Sanitary Sewer, Class B Bedding 14 L.F. 123.00$           $1,722.00 $223.00 $3,122.00 $500.00 $7,000.00

41 557 24 inch Sanitary Sewer, Class B Bedding 150 L.F. 174.00$           $26,100.00 $319.00 $47,850.00 $505.00 $75,750.00
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42 562 Manhole MH-2A on Sanitary Sewer 1 EACH 3,000.00$        $3,000.00 $4,733.00 $4,733.00 $8,000.00 $8,000.00

43 562 Manhole MH-2A on Storm Sewer 5 EACH 3,000.00$        $15,000.00 $5,579.00 $27,895.00 $7,500.00 $37,500.00

44 562 Manhole Adjusted 28 EACH 1,500.00$        $42,000.00 $1,071.00 $29,988.00 $900.00 $25,200.00

45 563 Inlet, Double No. 2 1 EACH 3,000.00$        $3,000.00 $4,968.00 $4,968.00 $5,500.00 $5,500.00

46 563 Inlet, No. 5 21 EACH 2,000.00$        $42,000.00 $2,467.00 $51,807.00 $5,400.00 $113,400.00

47 563 Inlet, Double No. 5 8 EACH 3,000.00$        $24,000.00 $5,875.00 $47,000.00 $4,900.00 $39,200.00

48 563 Inlet Adjusted 13 EACH 250.00$           $3,250.00 $752.00 $9,776.00 $900.00 $11,700.00

49 611 ODOT Item 611E98470 Catch Basin, No. 2-2B 5 EACH 1,500.00$        $7,500.00 $1,729.00 $8,645.00 $4,000.00 $20,000.00

50 564 4 inch Pipe Underdrains 15614 L.F. 4.00$               $62,456.00 $12.00 $187,368.00 $12.00 $187,368.00

51 614 Maintaining Traffic, As Per Plan 1 L.S. 200,000.00$    $200,000.00 $115,253.00 $115,253.00 $50,000.00 $50,000.00

52 618 Computer Equipment 1 Allow. 5,000.00$        $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

53 619 Field Office (12 Months) 1 L.S. 25,000.00$      $25,000.00 $21,868.00 $21,868.00 $20,000.00 $20,000.00

54 623 Construction Layout Stakes 1 L.S. 30,000.00$      $30,000.00 $55,608.00 $55,608.00 $75,000.00 $75,000.00

55 624 Mobilization 1 L.S. 200,000.00$    $200,000.00 $257,267.00 $257,267.00 $193,000.00 $193,000.00

56 625 Ground Rod (Signalization) 173 EACH 160.00$           $27,680.00 $147.00 $25,431.00 $95.00 $16,435.00

57 625 Ground Rod (Lighting) 13 EACH 160.00$           $2,080.00 $147.00 $1,911.00 $80.00 $1,040.00

58 625 Ground Rod (Traffic) 4 EACH 160.00$           $640.00 $147.00 $588.00 $95.00 $380.00

59 625 Pull Box, 24"x36"x24", Reinforced Polymer Concrete (Signalization) 98 EACH 950.00$           $93,100.00 $1,178.00 $115,444.00 $870.00 $85,260.00

60 625 Pull Box, 30"x48"x24", Reinforced Polymer Concrete (Signalization) 39 EACH 1,500.00$        $58,500.00 $1,484.00 $57,876.00 $1,325.00 $51,675.00

61 625 Pull Box, 24"x36"x24", Reinforced Polymer Concrete (Lighting) 66 EACH 950.00$           $62,700.00 $1,178.00 $77,748.00 $869.00 $57,354.00

62 625 Trenching and Backfill, 24" Deep (Signalization) 1301 L.F. 6.00$               $7,806.00 $8.00 $10,408.00 $19.00 $24,719.00

63 625 Trench in Paved Areas, Type A (Signalization) 1864 L.F. 17.00$             $31,688.00 $46.00 $85,744.00 $99.00 $184,536.00

64 625 Trench for Fiber Optic Cable, As Per Plan (Signalization) 8622 L.F. 20.00$             $172,440.00 $16.00 $137,952.00 $99.00 $853,578.00

65 625 Trench in Paved Areas, Type B (Signalization) 5574 L.F. 40.00$             $222,960.00 $94.00 $523,956.00 $199.00 $1,109,226.00

66 625 Trenching and Backfill, 24" Deep (Lighting) 800 L.F. 6.00$               $4,800.00 $8.00 $6,400.00 $19.00 $15,200.00

66A 625 Trench in Paved Areas, Type A (Lighting) 1300 L.F. 17.00$             $22,100.00 $46.00 $59,800.00 $99.00 $128,700.00

66B 625 Trench in Paved Areas, Type B (Lighting) 1400 L.F. 40.00$             $56,000.00 $94.00 $131,600.00 $199.00 $278,600.00

67 625 2" Schedule 40 PVC Conduit, Not Encased (Signalization) 1105 L.F. 8.00$               $8,840.00 $6.00 $6,630.00 $12.00 $13,260.00

68 625 ODOT Item - 625E25400 - Conduit, 2", 725.04 (Lighting) 65 L.F. 13.00$             $845.00 $22.00 $1,430.00 $57.00 $3,705.00

69 625 2" Schedule 40 PVC Conduit, Not Encased (Lighting) 2053 L.F. 8.00$               $16,424.00 $5.00 $10,265.00 $16.00 $32,848.00

70 625 ODOT Item - 625E25400 - Conduit, 2", 725.04 (Signalization) 74 L.F. 13.00$             $962.00 $21.00 $1,554.00 $43.00 $3,182.00

71 625 3" Schedule 40 PVC Conduit, Not Encased (Signalization) 11666 L.F. 8.00$               $93,328.00 $6.00 $69,996.00 $17.00 $198,322.00

72 625 3" Schedule 40 PVC Conduit, Encased (Signalization) 5574 L.F. 25.00$             $139,350.00 $6.00 $33,444.00 $32.00 $178,368.00

73 625 ODOT Item - 625E25500 - Conduit, 3", 725.04 (Lighting) 445 L.F. 17.00$             $7,565.00 $20.00 $8,900.00 $36.00 $16,020.00

74 625 3" Schedule 40 PVC Conduit, Encased (Lighting) 2264 L.F. 25.00$             $56,600.00 $6.00 $13,584.00 $32.00 $72,448.00

75 625 ODOT Item - 625E25500 - Conduit, 3", 725.04 (Signalization) 1270 L.F. 17.00$             $21,590.00 $19.00 $24,130.00 $40.00 $50,800.00

76 625 ODOT Item - 625E25503 - Conduit, 3", 725.05, As Per Plan (Signalization)597 L.F. 100.00$           $59,700.00 $41.00 $24,477.00 $26.00 $15,522.00

77 625 Plastic Caution Tape (Signalization) 17361 L.F. 0.50$               $8,680.50 $0.16 $2,857.62 $0.20 $3,472.20

78 625 Plastic Caution Tape (Lighting) 4827 L.F. 0.50$               $2,413.50 $0.16 $794.52 $0.20 $965.40

79 625 Light Pole, Conventional 2 EACH 1,900.00$        $3,800.00 $2,810.00 $5,620.00 $2,500.00 $5,000.00

80 625 Light Pole Foundation 13 EACH 1,200.00$        $15,600.00 $1,664.00 $21,632.00 $1,200.00 $15,600.00
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81 625 Bracket Arm, 8' 18 EACH 500.00$           $9,000.00 $614.00 $11,052.00 $550.00 $9,900.00

82 625 Bracket Arm, 12' 7 EACH 600.00$           $4,200.00 $624.00 $4,368.00 $730.00 $5,110.00

83 625 Bracket Arm, 15' 7 EACH 800.00$           $5,600.00 $661.00 $4,627.00 $800.00 $5,600.00

84 625 Bracket Arm, 20' 5 EACH 1,100.00$        $5,500.00 $1,411.00 $7,055.00 $1,150.00 $5,750.00

85 625 Bracket Arm, 25' 4 EACH 1,600.00$        $6,400.00 $1,693.00 $6,772.00 $1,300.00 $5,200.00

86 625 Luminaire, Conventional, 107W, Solid State (LED), Type II 41 EACH 500.00$           $20,500.00 $699.00 $28,659.00 $590.00 $24,190.00

87 625 Luminaire, Underpass, 40W, Solid State (LED) 24 EACH 850.00$           $20,400.00 $746.00 $17,904.00 $2,500.00 $60,000.00

88 625 Luminaire, Conventional, 250W, HPS 2 EACH 300.00$           $600.00 $436.00 $872.00 $480.00 $960.00

89 625 No. 6 AWG, Type USE Copper 5000 Volt Distribution Cable 13833 L.F. 3.50$               $48,415.50 $3.00 $41,499.00 $1.75 $24,207.75

90 625 No. 4 AWG, Type USE Copper 5000 Volt Distribution Cable 4128 L.F. 4.50$               $18,576.00 $3.00 $12,384.00 $1.25 $5,160.00

91 625 No. 10 AWG, Type THHN Pole and Bracket Cable 4052 L.F. 1.50$               $6,078.00 $4.00 $16,208.00 $1.10 $4,457.20

92 625 Connection, Fused, Pull-Apart 78 EACH 65.00$             $5,070.00 $98.00 $7,644.00 $69.00 $5,382.00

93 625 Connection, Unfused, Pull-Apart 78 EACH 65.00$             $5,070.00 $91.00 $7,098.00 $72.00 $5,616.00

94 625 Connection, Unfused, Permanent 198 EACH 65.00$             $12,870.00 $91.00 $18,018.00 $96.00 $19,008.00

95 629 Street Name Sign 30 EACH 125.00$           $3,750.00 $223.00 $6,690.00 $200.00 $6,000.00

96 629 Street Name Sign Assembly 15 EACH 450.00$           $6,750.00 $417.00 $6,255.00 $300.00 $4,500.00

97 629 Street Name Sign Assembly on Mast Arm 63 EACH 350.00$           $22,050.00 $365.00 $22,995.00 $550.00 $34,650.00

98 630 Ground-Mounted Supports, No. 2 Post, As Per Plan 2817 L.F. 8.50$               $23,944.50 $9.00 $25,353.00 $13.00 $36,621.00

99 630 Ground-Mounted Supports, No. 3 Post, As Per Plan 1274 L.F. 7.00$               $8,918.00 $10.00 $12,740.00 $14.00 $17,836.00

100 630 One Way Supports, As Per Plan 187 L.F. 10.00$             $1,870.00 $11.00 $2,057.00 $14.00 $2,618.00

101 630 Overhead Sign Support, Type 9.30, Design 1 1 EACH 11,500.00$      $11,500.00 $6,229.00 $6,229.00 $8,250.00 $8,250.00

102 630 Overhead Sign Support, Type 9.30, Design 2 1 EACH 12,500.00$      $12,500.00 $6,617.00 $6,617.00 $9,350.00 $9,350.00

103 630 Overhead Sign Support, Type 12.30, Design 3, Span 12 Feet 1 EACH 8,500.00$        $8,500.00 $10,553.00 $10,553.00 $11,550.00 $11,550.00

104 630 Overhead Sign Support, Type 12.30, Design 3, Span 13 Feet 1 EACH 8,750.00$        $8,750.00 $10,753.00 $10,753.00 $11,550.00 $11,550.00

105 630 Sign Hanger Assembly, Mast Arm 47 EACH 250.00$           $11,750.00 $326.00 $15,322.00 $385.00 $18,095.00

106 630 Sign Support Assembly, Pole 8 EACH 95.00$             $760.00 $132.00 $1,056.00 $121.00 $968.00

107 630 Signs, Flat Sheet 2300 SF 14.25$             $32,775.00 $14.00 $32,200.00 $17.00 $39,100.00

108 630 Signs, Flat Sheet, As Per Plan 157 SF 16.00$             $2,512.00 $18.00 $2,826.00 $20.00 $3,140.00

109 630 Removal of Ground Mounted Sign and Storage 198 EACH 15.00$             $2,970.00 $18.00 $3,564.00 $17.00 $3,366.00

110 630 Removal of Ground Mounted Sign and Reerection 7 EACH 45.00$             $315.00 $45.00 $315.00 $138.00 $966.00

111 630 Removal of Ground Mounted Post Support 138 EACH 11.25$             $1,552.50 $11.00 $1,518.00 $17.00 $2,346.00

112 630 Removal of Overhead Mounted Sign and Storage 123 EACH 80.00$             $9,840.00 $74.00 $9,102.00 $55.00 $6,765.00

113 630 Removal of Overhead Mounted Sign and Reerection 2 EACH 90.00$             $180.00 $257.00 $514.00 $750.00 $1,500.00

114 630 Removal of Overhead Mounted Sign Support and Storage 2 EACH 350.00$           $700.00 $999.00 $1,998.00 $1,375.00 $2,750.00

115 630 Removal of Overhead Mounted Sign Support and Storage, As Per Plan1 EACH 300.00$           $300.00 $988.00 $988.00 $1,650.00 $1,650.00

116 630 ODOT Item - 630E84510 - Rigid Overhead Sign Support Foundation 4 EACH 2,800.00$        $11,200.00 $3,395.00 $13,580.00 $3,100.00 $12,400.00

117 630 ODOT Item - 630E87510 - Removal of Pole Mounted Sign and Storage225 EACH 13.50$             $3,037.50 $34.00 $7,650.00 $28.00 $6,300.00

118 630 ODOT Item - 630E87520 - Removal of Pole Mounted Sign and Reerection20 EACH 71.00$             $1,420.00 $137.00 $2,740.00 $165.00 $3,300.00

119 630 ODOT Item - 630E97700 - Signing, Misc.: Parking Meter Support 29 EACH 150.00$           $4,350.00 $223.00 $6,467.00 $199.00 $5,771.00

120 630 ODOT Item - 630E97700 - SigninG, Misc.: Pay Station Signing Support12 EACH 175.00$           $2,100.00 $220.00 $2,640.00 $199.00 $2,388.00

121 630 ODOT Item - 630E97700 - Signing, Misc.: Removal of Parking Meter and Reerection12 EACH 50.00$             $600.00 $150.00 $1,800.00 $165.00 $1,980.00
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122 630 ODOT Item - 630E97700 - Signing, Misc.: Removal of Pay Station Signing and Storage9 EACH 15.00$             $135.00 $84.00 $756.00 $28.00 $252.00

123 630 ODOT Item - 630E97700 - Signing, Misc.: Removal of Pay Station Signing and Reerection9 EACH 50.00$             $450.00 $150.00 $1,350.00 $94.00 $846.00

124 630 Overhead Sign Support, Design A1, As Per Plan 2 EACH 27,000.00$      $54,000.00 $25,987.00 $51,974.00 $23,000.00 $46,000.00

125 630 Overhead Sign Support, Design A2, As Per Plan 4 EACH 22,500.00$      $90,000.00 $15,772.00 $63,088.00 $12,400.00 $49,600.00

126 630 Overhead Sign Support, Design A2.1, As Per Plan 3 EACH 15,000.00$      $45,000.00 $12,321.00 $36,963.00 $9,350.00 $28,050.00

127 630 Concrete for Anchor Base Foundations 431 CF 75.00$             $32,325.00 $57.00 $24,567.00 $80.00 $34,480.00

128 630 Signs "Flat Sheet", As Per Plan 365 SF 50.00$             $18,250.00 $13.00 $4,745.00 $11.00 $4,015.00

129 630 Signs Erected "Flat Sheet" 365 SF 31.00$             $11,315.00 $6.00 $2,190.00 $11.00 $4,015.00

130 632 Vehicular Signal Head, 3-Section, 12 inch Lens, 1-Way 139 EACH 675.00$           $93,825.00 $671.00 $93,269.00 $865.00 $120,235.00

131 632 Vehicular Signal Head, 4-Section, 12 inch Lens, 1-Way 5 EACH 800.00$           $4,000.00 $831.00 $4,155.00 $1,050.00 $5,250.00

132 632 Vehicular Signal Head, 5-Section, 12 inch Lens, 1-Way 3 EACH 1,000.00$        $3,000.00 $1,059.00 $3,177.00 $1,450.00 $4,350.00

133 632 Pedestrian Signal Head, Type D2 152 EACH 525.00$           $79,800.00 $472.00 $71,744.00 $525.00 $79,800.00

134 632 Pedestrian Push-button 152 EACH 250.00$           $38,000.00 $171.00 $25,992.00 $220.00 $33,440.00

135 632 Signal Support Foundation 63 EACH 2,200.00$        $138,600.00 $3,663.00 $230,769.00 $850.00 $53,550.00

136 632 Pedestal Foundation 91 EACH 600.00$           $54,600.00 $1,108.00 $100,828.00 $600.00 $54,600.00

137 632 Signal Support, Type TC-81.21, Design 3 15 EACH 5,400.00$        $81,000.00 $4,852.00 $72,780.00 $5,100.00 $76,500.00

138 632 Signal Support, Type TC-81.21, Design 11 7 EACH 7,500.00$        $52,500.00 $7,298.00 $51,086.00 $7,550.00 $52,850.00

139 632 Signal Support, Type TC-81.21, Design 12 1 EACH 8,250.00$        $8,250.00 $8,977.00 $8,977.00 $8,400.00 $8,400.00

140 632 Combination Signal Support, Type TC-81.21, Design 3 18 EACH 6,000.00$        $108,000.00 $5,685.00 $102,330.00 $5,100.00 $91,800.00

141 632 Combination Signal Support, Type TC-81.21, Design 11 17 EACH 7,950.00$        $135,150.00 $8,300.00 $141,100.00 $7,700.00 $130,900.00

142 632 Combination Signal Support, Type TC-81.21, Design 12 5 EACH 8,650.00$        $43,250.00 $9,973.00 $49,865.00 $8,400.00 $42,000.00

143 632 Pedestal, 8 feet 90 EACH 560.00$           $50,400.00 $507.00 $45,630.00 $730.00 $65,700.00

144 632 ODOT Item - 632E90010 - Pedestal, Misc.:  Pedestal, 18' 1 EACH 1,000.00$        $1,000.00 $951.00 $951.00 $1,800.00 $1,800.00

145 632 Signal Cable, 5-Conductor No. 14 AWG 22552 L.F. 2.00$               $45,104.00 $2.00 $45,104.00 $1.85 $41,721.20

146 632 Signal Cable, 7-Conductor No. 14 AWG 13453 L.F. 2.50$               $33,632.50 $3.00 $40,359.00 $2.10 $28,251.30

147 632 Loop Detector Lead-in Cable 21233 L.F. 3.00$               $63,699.00 $2.00 $42,466.00 $1.50 $31,849.50

148 632 Power Service 21 EACH 1,750.00$        $36,750.00 $4,549.00 $95,529.00 $3,175.00 $66,675.00

149 632 Removal of Traffic Signal Installation 21 EACH 2,000.00$        $42,000.00 $4,238.00 $88,998.00 $4,600.00 $96,600.00

150 632 Signalization, Misc.: Test Hole Performed 63 EACH 500.00$           $31,500.00 $469.00 $29,547.00 $215.00 $13,545.00

151 633 Controller Unit, TS2/Type 2, with Cabinet Type TS1 20 EACH 13,750.00$      $275,000.00 $16,566.00 $331,320.00 $11,640.00 $232,800.00

152 633 Controller Unit, Type TS2/A2 1 Each 12,000.00$      $12,000.00 $5,527.00 $5,527.00 $4,775.00 $4,775.00

153 633 Cabinet Foundation 20 EACH 1,850.00$        $37,000.00 $1,646.00 $32,920.00 $1,160.00 $23,200.00

154 633 Controller Work Pad 2 EACH 500.00$           $1,000.00 $416.00 $832.00 $600.00 $1,200.00

155 633 Uninterruptible Power Supply (UPS) 21 EACH 4,250.00$        $89,250.00 $4,086.00 $85,806.00 $3,600.00 $75,600.00

156 633 ODOT Item 633E99000 Controller Item, Misc.: Preemption Priority Control21 EACH 9,000.00$        $189,000.00 $2,723.00 $57,183.00 $4,825.00 $101,325.00

157 633 ODOT Item 633E99000 Controller Item, Misc.: Fiber Optic Ethernet Transceiver21 EACH 250.00$           $5,250.00 $1,807.00 $37,947.00 $4,300.00 $90,300.00

158 645 ODOT Item - 645E00110 - Edge Line, 4", Type A3 7 MILE 12,000.00$      $84,000.00 $29,189.00 $204,323.00 $28,870.00 $202,090.00

159 645 ODOT Item - 645E00210 - Lane Lane, 4", Type A3 4 MILE 8,250.00$        $33,000.00 $21,404.00 $85,616.00 $21,170.00 $84,680.00

160 645 ODOT Item - 645E00310 - Center Line, Type A3 2 MILE 32,000.00$      $64,000.00 $44,798.00 $89,596.00 $44,300.00 $88,600.00

161 645 ODOT Item - 645E00410 - Channelizing Line, 8", Type A3 2936 FT 10.00$             $29,360.00 $8.00 $23,488.00 $8.00 $23,488.00

162 645 ODOT Item - 645E00510 - Stop Line, Type A3 2030 FT 15.00$             $30,450.00 $22.00 $44,660.00 $22.00 $44,660.00
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BID TAB FOR:  W Exchange Cedar Signalization PID 88990 FILE NO.  2010-049-00  

BID DATE: March 31, 2016 CODE:  4060-B11004

REF. ITEM    ENGINEER'S ESTIMATE *1. S.E.T., Inc. 2.H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

163 645 ODOT Item - 645E00610 - Crosswalk Line, Type A3 6237 FT 7.00$               $43,659.00 $10.00 $62,370.00 $10.00 $62,370.00

164 645 ODOT Item - 645E00710 - Transverse/Diagonal Line, Type A3 4017 FT 15.00$             $60,255.00 $17.00 $68,289.00 $17.00 $68,289.00

165 645 ODOT Item - 645E00910 - Island Marking, Type A3 100 SF 22.50$             $2,250.00 $10.00 $1,000.00 $10.00 $1,000.00

166 645 ODOT Item - 645E01210 - Parking Lot Stall Marking, Type A3 1600 FT 5.00$               $8,000.00 $5.00 $8,000.00 $5.00 $8,000.00

167 645 ODOT Item - 645E01310 - Lane Arrow, Type A3 65 EACH 335.00$           $21,775.00 $390.00 $25,350.00 $385.00 $25,025.00

168 645 ODOT Item - 645E01480 - Dotted Line, 4", Type A3 3025 FT 3.50$               $10,587.50 $7.00 $21,175.00 $7.00 $21,175.00

169 645 ODOT Item - 645E01644 - Bike Lane Symbol Marking, Type A3 41 EACH 2,000.00$        $82,000.00 $611.00 $25,051.00 $605.00 $24,805.00

170 645 ODOT Item - 645E01704 - Shared Lane Marking, Type A3 16 EACH 2,500.00$        $40,000.00 $611.00 $9,776.00 $605.00 $9,680.00

171 645 ODOT Item - 645E30000 - Removal of Pavement Marking 2294 FT 1.00$               $2,294.00 $3.00 $6,882.00 $3.00 $6,882.00

172 653 Topsoil Furnished & Placed, 4" Thick 280 C.Y. 45.00$             $12,600.00 $39.00 $10,920.00 $70.00 $19,600.00

173 653 Topsoil Furnished & Placed, 6" Thick 90 C.Y. 45.00$             $4,050.00 $43.00 $3,870.00 $70.00 $6,300.00

174 659 Lawn Seeding and Mulching 2181 S.Y. 1.50$               $3,271.50 $4.00 $8,724.00 $2.00 $4,362.00

175 662 Planting Shrubs 541 EACH 70.00$             $37,870.00 $47.00 $25,427.00 $50.00 $27,050.00

176 662 Planting Perennials/Ornamental Grass 1409 EACH 20.00$             $28,180.00 $23.00 $32,407.00 $16.00 $22,544.00

177 663 Tree Planting in Lawn Area 26 EACH 450.00$           $11,700.00 $788.00 $20,488.00 $475.00 $12,350.00

178 663 Tree Planting with Pit/Grate and Tree Removal 9 EACH 2,000.00$        $18,000.00 $2,629.00 $23,661.00 $3,000.00 $27,000.00

179 663 Tree Planting with Existing Pit 15 EACH 1,200.00$        $18,000.00 $2,630.00 $39,450.00 $1,000.00 $15,000.00

180 663 Tree Planting with pit/Grate 23 EACH 1,500.00$        $34,500.00 $2,630.00 $60,490.00 $2,600.00 $59,800.00

181 663 Tree Planting in New Pavement with Pit/Grate 30 EACH 2,000.00$        $60,000.00 $2,630.00 $78,900.00 $2,600.00 $78,000.00

182 Special Bioretention Cells 5 EACH 10,000.00$      $50,000.00 $5,032.00 $25,160.00 $9,900.00 $49,500.00

183 Special Irrigation 4524 S.F. 2.00$               $9,048.00 $10.00 $45,240.00 $8.00 $36,192.00

184 Special Water Main Tie-In for Irrigation Complete (Permit, Backflow, Etc.) 10 EACH 4,500.00$        $45,000.00 $1,668.00 $16,680.00 $2,500.00 $25,000.00

185 455 Planter Curbs - as per plan 286 L.F. 15.00$             $4,290.00 $41.00 $11,726.00 $35.00 $10,010.00

186 564 4" Pipe Underdrains 2681 L.F. 7.00$               $18,767.00 $12.00 $32,172.00 $12.00 $32,172.00

187 804 ODOT Item 804E15011 Fiber Optic Cable, 48 Fiber, As Per Plan12135 L.F. 4.00$               $48,540.00 $5.00 $60,675.00 $2.75 $33,371.25

188 804 ODOT Item 804E30001 Fan-out Kit, 6 Fiber, As Per Plan 21 EACH 125.00$           $2,625.00 $54.00 $1,134.00 $80.00 $1,680.00

189 804 ODOT Item 804E32001 Drop Cable, 6 Fiber, As Per Plan 21 EACH 500.00$           $10,500.00 $490.00 $10,290.00 $300.00 $6,300.00

190 804 ODOT Item 804E33000 Fiber Optic Patch Cord, 4 Fiber 21 EACH 150.00$           $3,150.00 $52.00 $1,092.00 $130.00 $2,730.00

191 804 ODOT Item 804E34023 Termination Panel, 24 Fiber, As Per Plan 21 EACH 1,350.00$        $28,350.00 $923.00 $19,383.00 $1,120.00 $23,520.00

192 804 ODOT Item 804E35001 Fusion Splice, As Per Plan 498 EACH 120.00$           $59,760.00 $28.00 $13,944.00 $50.00 $24,900.00

193 804 ODOT Item 804E36001 Slack Installation, As Per Plan 35 EACH 275.00$           $9,625.00 $111.00 $3,885.00 $130.00 $4,550.00

194 804 ODOT Item 804E37001 Splice Enclosure, As Per Plan 26 EACH 1,200.00$        $31,200.00 $722.00 $18,772.00 $525.00 $13,650.00

195 804 ODOT Item 804E37501 Fiber Optic Connector, As Per Plan 126 EACH 60.00$             $7,560.00 $40.00 $5,040.00 $75.00 $9,450.00

196 804 ODOT Item 804E37701 Fiber Optic Cable Testing, As Per Plan 1 L.S. 1,500.00$        $1,500.00 $2,224.00 $2,224.00 $6,000.00 $6,000.00

197 804 ODOT Item 804E38000 Fiber Optic Cable Modem 21 EACH 1,700.00$        $35,700.00 $1,675.00 $35,175.00 $3,300.00 $69,300.00

198 804 ODOT Item 804E98100 Fiber Optic Cable, Misc.: Cleave Tool 1 EACH 250.00$           $250.00 $1,440.00 $1,440.00 $3,000.00 $3,000.00

199 804 ODOT Item 804E98100 Fiber Optic Cable, Misc.: Fiber Termination Tool Kit1 EACH 250.00$           $250.00 $2,393.00 $2,393.00 $32,000.00 $32,000.00

200 816 ODOT Item 816E30001 Video Detection System, As Per Plan 21 EACH 13,400.00$      $281,400.00 $17,713.00 $371,973.00 $17,000.00 $357,000.00

201 832 ODOT Item 832 - Erosion Control 25000 EACH 1.00$               $25,000.00 $1.00 $25,000.00 $1.00 $25,000.00

202 832 ODOT Item 832 - Storm Water Pollution Prevention Plan 1 EACH 5,000.00$        $5,000.00 $22,575.00 $22,575.00 $5,000.00 $5,000.00

203 Special Full Depth Pavement Repair, As Directed 2200 S.Y. 40.00$             $88,000.00 $61.00 $134,200.00 $200.00 $440,000.00
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BID TAB FOR:  W Exchange Cedar Signalization PID 88990 FILE NO.  2010-049-00  

BID DATE: March 31, 2016 CODE:  4060-B11004

REF. ITEM    ENGINEER'S ESTIMATE *1. S.E.T., Inc. 2.H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

204 Special Full Depth Rigid Removal and Replacement, As Directed 2200 S.Y. 80.00$             $176,000.00 $93.00 $204,600.00 $220.00 $484,000.00

205 Special Preconstruction Video 1 L.S. 15,000.00$      $15,000.00 $2,058.00 $2,058.00 $2,500.00 $2,500.00

206 Special ODOT Item 690E65010 Work Involving Solid Waste 150 C.Y. 150.00$           $22,500.00 $88.00 $13,200.00 $150.00 $22,500.00

SUBSTITUTION ALTERNATE #1 - PREEMPTION PRIORITY CONTROL

ALT#1 633 ODOT Item 633E99000 Controller Item, Misc.: Preemption Priority Control21 EACH 9,000.00$        $189,000.00 $4,509.00 $94,689.00 $4,500.00 $94,500.00

(Replaces Base Bid Reference No. 156)

SUBSTITUTION ALTERNATE #2 - VIDEO DETECTION SYSTEM

ALT#2 633 ODOT Item 816E30001 Video Detection System, As Per Plan 21 EACH 13,400.00$      $281,400.00 $21,862.00 $459,102.00 $21,000.00 $441,000.00

(Replaces Base Bid Reference No. 200)

SUBSTITUTION ALTERNATE #3 - UNINTERRUPTIBLE POWER SUPPLY

ALT#3 633 Uninterruptible Power Supply (UPS) 21 EACH 4,250.00$        $89,250.00 $8,125.00 $170,625.00 $8,500.00 $178,500.00

(Replaces Base Bid Reference No. 155)

SUBSTITUTION ALTERNATE #4 - TERMINATION PANEL

ALT#4 804 ODOT Item 804E34023 Termination Panel, 24 Fiber, As Per Plan 21 EACH 1,350.00$        $28,350.00 $696.00 $14,616.00 $3,200.00 $67,200.00

(Replaces Base Bid Reference No. 191)

SUBSTITUTION ALTERNATE #5 - CONTROLLER UNIT

ALT#5 633 Controller Unit, TS2/Type 2, with Cabinet Type TS1 20 EACH 13,750.00$      $275,000.00 $16,472.00 $329,440.00 $17,000.00 $340,000.00

633 Controller Unit, Type TS2/A2 1 EACH 12,000.00$      $12,000.00 $5,496.00 $5,496.00 $5,200.00 $5,200.00

(Replaces Base Bid Reference No. 151 and No. 152)

$287,000.00 $334,936.00 $345,200.00

SUBSTITUTION ALTERNATE #6 - SPLICE ENCLOSURE

ALT#6 804 ODOT Item 804E37001 Splice Enclosure, As Per Plan 21 EACH 1,200.00$        $25,200.00 $542.00 $11,382.00 $425.00 $8,925.00

(Replaces Base Bid Reference No. 194)

SUBSTITUTION ALTERNATE #7 - PEDESTRIAN PUSH-BUTTON

ALT#7 632 Pedestrian Push-button 152 EACH 250.00$           $38,000.00 $254.00 $38,608.00 $400.00 $60,800.00

(Replaces Base Bid Reference No. 134)
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BID TAB FOR:  W Exchange Cedar Signalization PID 88990 FILE NO.  2010-049-00  

BID DATE: March 31, 2016 CODE:  4060-B11004

REF. ITEM    ENGINEER'S ESTIMATE *1. S.E.T., Inc. 2.H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SUBSTITUTION ALTERNATE #8 - SEEDING

ALT#8 668 Seeding and Excelsior Matting, As Per Plan 352 S.Y. 3.00$               $1,056.00 $6.00 $2,112.00 $15.00 $5,280.00

(Replaces Base Bid Reference No. 176)

ADD ALTERNATE #1 - CITY COMMUNICATION SYSTEM

ADD 625 4" Schedule 40 PVC Conduit, Not Encased 16856 L.F. 10.00$             $168,560.00 $8.00 $134,848.00 $7.00 $117,992.00

ALT #1 625 ODOT Item - 625E25600 - Conduit, 4", 725.04 1548 L.F. 22.50$             $34,830.00 $40.00 $61,920.00 $29.00 $44,892.00

625 Pull Box, 24"x36"x24", Reinforced Polymer Concrete 2 EACH 950.00$           $1,900.00 $1,171.00 $2,342.00 $1,200.00 $2,400.00

Bid Alternate #1 Total Costs $205,290.00 $199,110.00 $165,284.00

TOTAL CONSTRUCTION COSTS $9,197,364.00 $10,546,256.14 $11,782,985.00

+/- ENGINEER'S ESTIMATE +14.7% +28.1%

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $189,000.00 $94,689.00 $94,500.00

+/- ENGINEER'S ESTIMATE -49.9% -50.0%

ALTERNATE #2

TOTAL CONSTRUCTION COSTS $281,400.00 $459,102.00 $441,000.00

+/- ENGINEER'S ESTIMATE +63.1% +56.7%

ALTERNATE #3

TOTAL CONSTRUCTION COSTS $89,250.00 $170,625.00 $178,500.00

+/- ENGINEER'S ESTIMATE +91.2% +100.0%

ALTERNATE #4

TOTAL CONSTRUCTION COSTS $28,350.00 $14,616.00 $67,200.00

+/- ENGINEER'S ESTIMATE -48.4% +137.0%

ALTERNATE #5

TOTAL CONSTRUCTION COSTS $287,000.00 $329,440.00 $340,000.00

+/- ENGINEER'S ESTIMATE +14.8% +18.5%

ALTERNATE #6

TOTAL CONSTRUCTION COSTS $25,200.00 $11,382.00 $8,925.00
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+/- ENGINEER'S ESTIMATE -54.8% -64.6%

ALTERNATE #7

TOTAL CONSTRUCTION COSTS $38,000.00 $38,608.00 $60,800.00

+/- ENGINEER'S ESTIMATE +1.6% +60.0%

ALTERNATE #8

TOTAL CONSTRUCTION COSTS $1,056.00 $0.00 $0.00

+/- ENGINEER'S ESTIMATE -100.0% -100.0%

ADD ALTERNATE #1

TOTAL CONSTRUCTION COSTS $205,290.00 $199,110.00 $165,284.00

+/- ENGINEER'S ESTIMATE -3.0% -19.5%

*Ref #66A total is incorrect. Corrections made on Ref #'s 77 &78 were not initialed or dated. Ref #149 correction was not initialed or dated. Unofficial Construction Cost total is incorrect. ADD ALT #1 total - correction was not dated.
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ESTIMATE OF PROJECT COSTS  

PROJECT: SUM CEDAR / EXCHANGE ST January 15, 2015

CODE NUMBER: 2010-049-00         ODOT PID NUMBER: 88990

TRACING ESTIMATE

                                                                                                 

REF. ITEM DESCRIPTION UNITS PRICE

1 103.05 Contract Performance Bond 1 L.S. 84,900.00$        84,900.00$              0.91 77,259.00$                0.09 7,641.00$       

2 201 Clearing and Grubbing 1 L.S. 5,000.00$          5,000.00$                0.91 4,550.00$                  0.09 450.00$          

3 202 Pavement Removed 4349 S.Y. 8.50$                 36,966.50$              4349 36,966.50$                -$                

4 202 Wearing Course Removed 1.25" Thick 80667 S.Y. 3.00$                 242,001.00$            80667 242,001.00$              -$                

5 202 Concrete Grinding 3" Thick 4829 S.Y. 12.00$               57,948.00$              4829 57,948.00$                -$                

6 202 Curb Removed 8508 L.F. 4.00$                 34,032.00$              8508 34,032.00$                -$                

7 202 Manhole Removed 1 EACH 500.00$             500.00$                   1 500.00$                     -$                

8 202 Water Mains Removed 461 L.F. 18.00$               8,298.00$                -$                           461 8,298.00$       

9 202 Light Pole Removed for Storage 2 EACH 350.00$             700.00$                   2 700.00$                     -$                

10 202 Light Pole Foundation Removed 12 EACH 250.00$             3,000.00$                12 3,000.00$                  -$                

11 202 Luminaire Removed 2 EACH 50.00$               100.00$                   2 100.00$                     -$                

12 202 Remove and Re-erect Existing Light Pole and Luminaire 11 EACH 900.00$             9,900.00$                11 9,900.00$                  -$                

13 202 Disconnect Circuit 6 EACH 75.00$               450.00$                   6 450.00$                     -$                

14 203 Subgrade Compaction 1743 S.Y. 2.00$                 3,486.00$                1743 3,486.00$                  -$                

15 203 Excavation 150 C.Y. 8.00$                 1,200.00$                150 1,200.00$                  -$                

16 254 12 inch Ductile Iron Pipe 461 L.F. 110.00$             50,710.00$              -$                           461 50,710.00$    

17 258 12 inch Gate Valve 2 EACH 2,500.00$          5,000.00$                -$                           2 5,000.00$       

18 259 12" 45 Degree Bend 4 EACH 500.00$             2,000.00$                -$                           4 2,000.00$       

19 259 12" Solid Sleeve 2 EACH 500.00$             1,000.00$                -$                           2 1,000.00$       

20 260 Fire Hydrant Relocated 2 EACH 1,500.00$          3,000.00$                -$                           2 3,000.00$       

21 263 Tying Into Existing 12 inch Main 2 EACH 3,500.00$          7,000.00$                -$                           2 7,000.00$       

22 301 9 inch Bituminous Aggregate Base 420 C.Y. 130.00$             54,600.00$              420 54,600.00$                -$                

23 304 Aggregate Base 6 inch Thick (Limestone Only) 280 C.Y. 45.00$               12,600.00$              280 12,600.00$                -$                

24 305 9 Inch Portland Concrete Cement Base 790 SY 70.00$               55,300.00$              790 55,300.00$                -$                

25 407 Tack Coat 7126 GAL. 3.00$                 21,378.00$              7126 21,378.00$                -$                

26 446 Asphalt Concrete Surface Course, Type 1, Medium 2961 C.Y. 190.00$             562,590.00$            2961 562,590.00$              -$                

27 446 Asphalt Concrete Intermediate Course, Type 2, Medium 312 C.Y. 175.00$             54,600.00$              312 54,600.00$                -$                

28 451 Reinforced Portland Cement Concrete Pavement, 12" Thick, As Per Plan 1870 S.Y. 200.00$             374,000.00$            1870 374,000.00$              -$                

29 452 9 inch Plain Portland Cement Concrete Pavement 100 S.Y. 70.00$               7,000.00$                100 7,000.00$                  -$                

30 455 Curb, Type 6" X 18" 8364 L.F. 15.00$               125,460.00$            8364 125,460.00$              -$                

31 455 Combination Curb and Gutter 144 L.F. 18.00$               2,592.00$                144 2,592.00$                  -$                

32 456 Concrete Walk, 6 inches Thick 82750 S.F. 7.00$                 579,250.00$            82750 579,250.00$              -$                

33 456 Curb Ramps 141 EACH 450.00$             63,450.00$              141 63,450.00$                -$                

34 456 Retrofit Composite Tactile Warning Strip 8 EACH 200.00$             1,600.00$                8 1,600.00$                  -$                

35 456 Concrete Driveway Reconstruction, 6 inches Thick 12550 S.F. 9.00$                 112,950.00$            12550 112,950.00$              -$                

36 Special Decorative Concrete Walk, 6" Thick 5512 S.F. 18.00$               99,216.00$              5512 99,216.00$                -$                

37 Special Stamped Crosswalk with Pavement Headers Complete 12271 S.F. 40.00$               490,840.00$            12271 490,840.00$              -$                

38 553 12 inch Inlet Connection, RCP, Class "B" Bedding 668 L.F. 55.00$               36,740.00$              668 36,740.00$                -$                

39 553 15 inch Inlet Connection, RCP, Class "B" Bedding 196 L.F. 60.00$               11,760.00$              196 11,760.00$                -$                

40 557 12 inch Sanitary Sewer, Class B Bedding 14 L.F. 123.00$             1,722.00$                14 1,722.00$                  -$                

41 557 24 inch Sanitary Sewer, Class B Bedding 150 L.F. 174.00$             26,100.00$              -$                           150 26,100.00$    

42 562 Manhole MH-2A on Sanitary Sewer 1 EACH 3,000.00$          3,000.00$                1 3,000.00$                  -$                

43 562 Manhole MH-2A on Storm Sewer 5 EACH 3,000.00$          15,000.00$              5 15,000.00$                -$                

44 562 Manhole Adjusted 28 EACH 1,500.00$          42,000.00$              28 42,000.00$                -$                

45 563 Inlet, Double No. 2 1 EACH 3,000.00$          3,000.00$                1 3,000.00$                  -$                

46 563 Inlet, No. 5 21 EACH 2,000.00$          42,000.00$              21 42,000.00$                -$                

47 563 Inlet, Double No. 5 8 EACH 3,000.00$          24,000.00$              8 24,000.00$                -$                

48 563 Inlet Adjusted 13 EACH 250.00$             3,250.00$                13 3,250.00$                  -$                

49 611 ODOT Item 611E98470 Catch Basin, No. 2-2B 5 EACH 1,500.00$          7,500.00$                5 7,500.00$                  -$                

100% LOCAL 

QUANTITY

 100% LOCAL 

COST 

TOTAL 

QUANTITY  TOTAL COST 

SAFETY/STP/

CMAQ 

QUANTITY

 SAFETY/STP/CMAQ 

COST 



ESTIMATE OF PROJECT COSTS  

PROJECT: SUM CEDAR / EXCHANGE ST January 15, 2015

CODE NUMBER: 2010-049-00         ODOT PID NUMBER: 88990

TRACING ESTIMATE

                                                                                                 

REF. ITEM DESCRIPTION UNITS PRICE
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50 564 4 inch Pipe Underdrains 15614 L.F. 4.00$                 62,456.00$              15614 62,456.00$                -$                

51 614 Maintaining Traffic, As Per Plan 1 L.S. 200,000.00$      200,000.00$            0.91 182,000.00$              0.09 18,000.00$    

52 618 Computer Equipment 1 Allow. 5,000.00$          5,000.00$                -$                           1 5,000.00$       

53 619 Field Office (12 Months) 1 L.S. 25,000.00$        25,000.00$              0.91 22,750.00$                0.09 2,250.00$       

54 623 Construction Layout Stakes 1 L.S. 30,000.00$        30,000.00$              0.91 27,300.00$                0.09 2,700.00$       

55 624 Mobilization 1 L.S. 200,000.00$      200,000.00$            0.91 182,000.00$              0.09 18,000.00$    

56 625 Ground Rod (Signalization) 173 EACH 160.00$             27,680.00$              173 27,680.00$                -$                

57 625 Ground Rod (Lighting) 13 EACH 160.00$             2,080.00$                13 2,080.00$                  -$                

58 625 Ground Rod (Traffic) 4 EACH 160.00$             640.00$                   4 640.00$                     -$                

59 625 Pull Box, 24"x36"x24", Reinforced Polymer Concrete (Signalization) 98 EACH 950.00$             93,100.00$              98 93,100.00$                -$                

60 625 Pull Box, 30"x48"x24", Reinforced Polymer Concrete (Signalization) 39 EACH 1,500.00$          58,500.00$              39 58,500.00$                -$                

61 625 Pull Box, 24"x36"x24", Reinforced Polymer Concrete (Lighting) 66 EACH 950.00$             62,700.00$              66 62,700.00$                -$                

62 625 Trenching and Backfill, 24" Deep (Signalization) 1301 L.F. 6.00$                 7,806.00$                1301 7,806.00$                  -$                

63 625 Trench in Paved Areas, Type A (Signalization) 1864 L.F. 17.00$               31,688.00$              1864 31,688.00$                -$                

64 625 Trench for Fiber Optic Cable, As Per Plan (Signalization) 8622 L.F. 20.00$               172,440.00$            8622 172,440.00$              -$                

65 625 Trench in Paved Areas, Type B (Signalization) 5574 L.F. 40.00$               222,960.00$            5574 222,960.00$              -$                

66 625 Trenching and Backfill, 24" Deep (Lighting) 800 L.F. 6.00$                 4,800.00$                800 4,800.00$                  -$                

66A 625 Trench in Paved Areas, Type A (Lighting) 1300 L.F. 17.00$               22,100.00$              1300 22,100.00$                -$                

66B 625 Trench in Paved Areas, Type B (Lighting) 1400 L.F. 40.00$               56,000.00$              1400 56,000.00$                -$                

67 625 2" Schedule 40 PVC Conduit, Not Encased (Signalization) 1105 L.F. 8.00$                 8,840.00$                1105 8,840.00$                  -$                

68 625 ODOT Item - 625E25400 - Conduit, 2", 725.04 (Lighting) 65 L.F. 13.00$               845.00$                   65 845.00$                     -$                

69 625 2" Schedule 40 PVC Conduit, Not Encased (Lighting) 2053 L.F. 8.00$                 16,424.00$              2053 16,424.00$                -$                

70 625 ODOT Item - 625E25400 - Conduit, 2", 725.04 (Signalization) 74 L.F. 13.00$               962.00$                   74 962.00$                     -$                

71 625 3" Schedule 40 PVC Conduit, Not Encased (Signalization) 11666 L.F. 8.00$                 93,328.00$              11666 93,328.00$                -$                

72 625 3" Schedule 40 PVC Conduit, Encased (Signalization) 5574 L.F. 25.00$               139,350.00$            5574 139,350.00$              -$                

73 625 ODOT Item - 625E25500 - Conduit, 3", 725.04 (Lighting) 445 L.F. 17.00$               7,565.00$                445 7,565.00$                  -$                

74 625 3" Schedule 40 PVC Conduit, Encased (Lighting) 2264 L.F. 25.00$               56,600.00$              2264 56,600.00$                -$                

75 625 ODOT Item - 625E25500 - Conduit, 3", 725.04 (Signalization) 1270 L.F. 17.00$               21,590.00$              1270 21,590.00$                -$                

76 625 ODOT Item - 625E25503 - Conduit, 3", 725.05, As Per Plan (Signalization) 597 L.F. 100.00$             59,700.00$              597 59,700.00$                -$                

77 625 Plastic Caution Tape (Signalization) 17361 L.F. 0.50$                 8,680.50$                17361 8,680.50$                  -$                

78 625 Plastic Caution Tape (Lighting) 4827 L.F. 0.50$                 2,413.50$                4827 2,413.50$                  -$                

79 625 Light Pole, Conventional 2 EACH 1,900.00$          3,800.00$                2 3,800.00$                  -$                

80 625 Light Pole Foundation 13 EACH 1,200.00$          15,600.00$              13 15,600.00$                -$                

81 625 Bracket Arm, 8' 18 EACH 500.00$             9,000.00$                18 9,000.00$                  -$                

82 625 Bracket Arm, 12' 7 EACH 600.00$             4,200.00$                7 4,200.00$                  -$                

83 625 Bracket Arm, 15' 7 EACH 800.00$             5,600.00$                8 6,400.00$                  -$                

84 625 Bracket Arm, 20' 5 EACH 1,100.00$          5,500.00$                4 4,400.00$                  -$                

85 625 Bracket Arm, 25' 4 EACH 1,600.00$          6,400.00$                4 6,400.00$                  -$                

86 625 Luminaire, Conventional, 107W, Solid State (LED), Type II 41 EACH 500.00$             20,500.00$              41 20,500.00$                -$                

87 625 Luminaire, Underpass, 40W, Solid State (LED) 24 EACH 850.00$             20,400.00$              24 20,400.00$                -$                

88 625 Luminaire, Conventional, 250W, HPS 2 EACH 300.00$             600.00$                   2 600.00$                     -$                

89 625 No. 6 AWG, Type USE Copper 5000 Volt Distribution Cable 13833 L.F. 3.50$                 48,415.50$              13833 48,415.50$                -$                

90 625 No. 4 AWG, Type USE Copper 5000 Volt Distribution Cable 4128 L.F. 4.50$                 18,576.00$              4128 18,576.00$                -$                

91 625 No. 10 AWG, Type THHN Pole and Bracket Cable 4052 L.F. 1.50$                 6,078.00$                4052 6,078.00$                  -$                

92 625 Connection, Fused, Pull-Apart 78 EACH 65.00$               5,070.00$                78 5,070.00$                  -$                

93 625 Connection, Unfused, Pull-Apart 78 EACH 65.00$               5,070.00$                78 5,070.00$                  -$                

94 625 Connection, Unfused, Permanent 198 EACH 65.00$               12,870.00$              198 12,870.00$                -$                

95 629 Street Name Sign 30 EACH 125.00$             3,750.00$                30 3,750.00$                  -$                

96 629 Street Name Sign Assembly 15 EACH 450.00$             6,750.00$                15 6,750.00$                  -$                
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97 629 Street Name Sign Assembly on Mast Arm 63 EACH 350.00$             22,050.00$              63 22,050.00$                -$                

98 630 Ground-Mounted Supports, No. 2 Post, As Per Plan 2817 L.F. 8.50$                 23,944.50$              2817 23,944.50$                -$                

99 630 Ground-Mounted Supports, No. 3 Post, As Per Plan 1274 L.F. 7.00$                 8,918.00$                1274 8,918.00$                  -$                

100 630 One Way Supports, As Per Plan 187 L.F. 10.00$               1,870.00$                187 1,870.00$                  -$                

101 630 Overhead Sign Support, Type 9.30, Design 1 1 EACH 11,500.00$        11,500.00$              1 11,500.00$                -$                

102 630 Overhead Sign Support, Type 9.30, Design 2 1 EACH 12,500.00$        12,500.00$              1 12,500.00$                -$                

103 630 Overhead Sign Support, Type 12.30, Design 3, Span 12 Feet 1 EACH 8,500.00$          8,500.00$                1 8,500.00$                  -$                

104 630 Overhead Sign Support, Type 12.30, Design 3, Span 13 Feet 1 EACH 8,750.00$          8,750.00$                1 8,750.00$                  -$                

105 630 Sign Hanger Assembly, Mast Arm 47 EACH 250.00$             11,750.00$              47 11,750.00$                -$                

106 630 Sign Support Assembly, Pole 8 EACH 95.00$               760.00$                   8 760.00$                     -$                

107 630 Signs, Flat Sheet 2300 SF 14.25$               32,775.00$              2300 32,775.00$                -$                

108 630 Signs, Flat Sheet, As Per Plan 157 SF 16.00$               2,512.00$                157 2,512.00$                  -$                

109 630 Removal of Ground Mounted Sign and Storage 198 EACH 15.00$               2,970.00$                198 2,970.00$                  -$                

110 630 Removal of Ground Mounted Sign and Reerection 7 EACH 45.00$               315.00$                   7 315.00$                     -$                

111 630 Removal of Ground Mounted Post Support 138 EACH 11.25$               1,552.50$                138 1,552.50$                  -$                

112 630 Removal of Overhead Mounted Sign and Storage 123 EACH 80.00$               9,840.00$                123 9,840.00$                  -$                

113 630 Removal of Overhead Mounted Sign and Reerection 2 EACH 90.00$               180.00$                   2 180.00$                     -$                

114 630 Removal of Overhead Mounted Sign Support and Storage 2 EACH 350.00$             700.00$                   2 700.00$                     -$                

115 630 Removal of Overhead Mounted Sign Support and Storage, As Per Plan 1 EACH 300.00$             300.00$                   1 300.00$                     -$                

116 630 ODOT Item - 630E84510 - Rigid Overhead Sign Support Foundation 4 EACH 2,800.00$          11,200.00$              4 11,200.00$                -$                

117 630 ODOT Item - 630E87510 - Removal of Pole Mounted Sign and Storage 225 EACH 13.50$               3,037.50$                225 3,037.50$                  -$                

118 630 ODOT Item - 630E87520 - Removal of Pole Mounted Sign and Reerection 20 EACH 71.00$               1,420.00$                20 1,420.00$                  -$                

119 630 ODOT Item - 630E97700 - Signing, Misc.: Parking Meter Support 29 EACH 150.00$             4,350.00$                29 4,350.00$                  -$                

120 630 ODOT Item - 630E97700 - SigninG, Misc.: Pay Station Signing Support 12 EACH 175.00$             2,100.00$                12 2,100.00$                  -$                

121 630 ODOT Item - 630E97700 - Signing, Misc.: Removal of Parking Meter and Reerection 12 EACH 50.00$               600.00$                   12 600.00$                     -$                

122 630 ODOT Item - 630E97700 - Signing, Misc.: Removal of Pay Station Signing and Storage 9 EACH 15.00$               135.00$                   9 135.00$                     -$                

123 630 ODOT Item - 630E97700 - Signing, Misc.: Removal of Pay Station Signing and Reerection 9 EACH 50.00$               450.00$                   9 450.00$                     -$                

124 630 Overhead Sign Support, Design A1, As Per Plan 2 EACH 27,000.00$        54,000.00$              2 54,000.00$                -$                

125 630 Overhead Sign Support, Design A2, As Per Plan 4 EACH 22,500.00$        90,000.00$              4 90,000.00$                -$                

126 630 Overhead Sign Support, Design A2.1, As Per Plan 3 EACH 15,000.00$        45,000.00$              3 45,000.00$                -$                

127 630 Concrete for Anchor Base Foundations 431 CF 75.00$               32,325.00$              431 32,325.00$                -$                

128 630 Signs "Flat Sheet", As Per Plan 365 SF 50.00$               18,250.00$              365 18,250.00$                -$                

129 630 Signs Erected "Flat Sheet" 365 SF 31.00$               11,315.00$              365 11,315.00$                -$                

130 632 Vehicular Signal Head, 3-Section, 12 inch Lens, 1-Way 139 EACH 675.00$             93,825.00$              139 93,825.00$                -$                

131 632 Vehicular Signal Head, 4-Section, 12 inch Lens, 1-Way 5 EACH 800.00$             4,000.00$                5 4,000.00$                  -$                

132 632 Vehicular Signal Head, 5-Section, 12 inch Lens, 1-Way 3 EACH 1,000.00$          3,000.00$                3 3,000.00$                  -$                

133 632 Pedestrian Signal Head, Type D2 152 EACH 525.00$             79,800.00$              152 79,800.00$                -$                

134 632 Pedestrian Push-button 152 EACH 250.00$             38,000.00$              152 38,000.00$                -$                

135 632 Signal Support Foundation 63 EACH 2,200.00$          138,600.00$            63 138,600.00$              -$                

136 632 Pedestal Foundation 91 EACH 600.00$             54,600.00$              91 54,600.00$                -$                

137 632 Signal Support, Type TC-81.21, Design 3 15 EACH 5,400.00$          81,000.00$              15 81,000.00$                -$                

138 632 Signal Support, Type TC-81.21, Design 11 7 EACH 7,500.00$          52,500.00$              7 52,500.00$                -$                

139 632 Signal Support, Type TC-81.21, Design 12 1 EACH 8,250.00$          8,250.00$                1 8,250.00$                  -$                

140 632 Combination Signal Support, Type TC-81.21, Design 3 18 EACH 6,000.00$          108,000.00$            18 108,000.00$              -$                

141 632 Combination Signal Support, Type TC-81.21, Design 11 17 EACH 7,950.00$          135,150.00$            17 135,150.00$              -$                

142 632 Combination Signal Support, Type TC-81.21, Design 12 5 EACH 8,650.00$          43,250.00$              5 43,250.00$                -$                

143 632 Pedestal, 8 feet 90 EACH 560.00$             50,400.00$              90 50,400.00$                -$                

144 632 ODOT Item - 632E90010 - Pedestal, Misc.:  Pedestal, 18' 1 EACH 1,000.00$          1,000.00$                1 1,000.00$                  -$                

145 632 Signal Cable, 5-Conductor No. 14 AWG 22552 L.F. 2.00$                 45,104.00$              22552 45,104.00$                -$                
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146 632 Signal Cable, 7-Conductor No. 14 AWG 13453 L.F. 2.50$                 33,632.50$              13453 33,632.50$                -$                

147 632 Loop Detector Lead-in Cable 21233 L.F. 3.00$                 63,699.00$              21233 63,699.00$                -$                

148 632 Power Service 21 EACH 1,750.00$          36,750.00$              21 36,750.00$                -$                

149 632 Removal of Traffic Signal Installation 21 EACH 2,000.00$          42,000.00$              21 42,000.00$                -$                

150 632 Signalization, Misc.: Test Hole Performed 63 EACH 500.00$             31,500.00$              63 31,500.00$                -$                

151 633 Controller Unit, TS2/Type 2, with Cabinet Type TS1 20 EACH 13,750.00$        275,000.00$            20 275,000.00$              -$                

152 633 Controller Unit, Type TS2/A2 1 Each 12,000.00$        12,000.00$              1 12,000.00$                -$                

153 633 Cabinet Foundation 20 EACH 1,850.00$          37,000.00$              20 37,000.00$                -$                

154 633 Controller Work Pad 2 EACH 500.00$             1,000.00$                2 1,000.00$                  -$                

155 633 Uninterruptible Power Supply (UPS) 21 EACH 4,250.00$          89,250.00$              21 89,250.00$                -$                

156 633 ODOT Item 633E99000 Controller Item, Misc.: Preemption Priority Control 21 EACH 9,000.00$          189,000.00$            21 189,000.00$              -$                

157 633 ODOT Item 633E99000 Controller Item, Misc.: Fiber Optic Ethernet Transceiver 21 EACH 250.00$             5,250.00$                21 5,250.00$                  -$                

158 645 ODOT Item - 645E00110 - Edge Line, 4", Type A3 7 MILE 12,000.00$        84,000.00$              7 84,000.00$                -$                

159 645 ODOT Item - 645E00210 - Lane Lane, 4", Type A3 4 MILE 8,250.00$          33,000.00$              4 33,000.00$                -$                

160 645 ODOT Item - 645E00310 - Center Line, Type A3 2 MILE 32,000.00$        64,000.00$              2 64,000.00$                -$                

161 645 ODOT Item - 645E00410 - Channelizing Line, 8", Type A3 2936 FT 10.00$               29,360.00$              2936 29,360.00$                -$                

162 645 ODOT Item - 645E00510 - Stop Line, Type A3 2030 FT 15.00$               30,450.00$              2030 30,442.50$                -$                

163 645 ODOT Item - 645E00610 - Crosswalk Line, Type A3 6237 FT 7.00$                 43,659.00$              6237 43,659.00$                -$                

164 645 ODOT Item - 645E00710 - Transverse/Diagonal Line, Type A3 4017 FT 15.00$               60,255.00$              4017 60,255.00$                -$                

165 645 ODOT Item - 645E00910 - Island Marking, Type A3 100 SF 22.50$               2,250.00$                100 2,250.00$                  -$                

166 645 ODOT Item - 645E01210 - Parking Lot Stall Marking, Type A3 1600 FT 5.00$                 8,000.00$                1600 8,000.00$                  -$                

167 645 ODOT Item - 645E01310 - Lane Arrow, Type A3 65 EACH 335.00$             21,775.00$              65 21,775.00$                -$                

168 645 ODOT Item - 645E01480 - Dotted Line, 4", Type A3 3025 FT 3.50$                 10,587.50$              3025 10,587.50$                -$                

169 645 ODOT Item - 645E01644 - Bike Lane Symbol Marking, Type A3 41 EACH 2,000.00$          82,000.00$              41 82,000.00$                -$                

170 645 ODOT Item - 645E01704 - Shared Lane Marking, Type A3 16 EACH 2,500.00$          40,000.00$              16 40,000.00$                -$                

171 645 ODOT Item - 645E30000 - Removal of Pavement Marking 2294 FT 1.00$                 2,294.00$                2294 2,294.00$                  -$                

172 653 Topsoil Furnished & Placed, 4" Thick 280 C.Y. 45.00$               12,600.00$              280 12,600.00$                -$                

173 653 Topsoil Furnished & Placed, 6" Thick 90 C.Y. 45.00$               4,050.00$                90 4,050.00$                  -$                

174 659 Lawn Seeding and Mulching 2181 S.Y. 1.50$                 3,271.50$                2181 3,271.50$                  -$                

175 662 Planting Shrubs 541 EACH 70.00$               37,870.00$              -$                           541 37,870.00$    

176 662 Planting Perennials/Ornamental Grass 1409 EACH 20.00$               28,180.00$              -$                           1409 28,180.00$    

177 663 Tree Planting in Lawn Area 26 EACH 450.00$             11,700.00$              26 11,700.00$                -$                

178 663 Tree Planting with Pit/Grate and Tree Removal 9 EACH 2,000.00$          18,000.00$              9 18,000.00$                -$                

179 663 Tree Planting with Existing Pit 15 EACH 1,200.00$          18,000.00$              15 18,000.00$                -$                

180 663 Tree Planting with pit/Grate 23 EACH 1,500.00$          34,500.00$              23 34,500.00$                -$                

181 663 Tree Planting in New Pavement with Pit/Grate 30 EACH 2,000.00$          60,000.00$              30 60,000.00$                -$                

182 Special Bioretention Cells 5 EACH 10,000.00$        50,000.00$              5 50,000.00$                -$                

183 Special Irrigation 4524 S.F. 2.00$                 9,048.00$                4524 9,048.00$                  -$                

184 Special Water Main Tie-In for Irrigation Complete (Permit, Backflow, Etc.) 10 EACH 4,500.00$          45,000.00$              10 45,000.00$                -$                

185 455 Planter Curbs - as per plan 286 L.F. 15.00$               4,290.00$                286 4,290.00$                  -$                

186 564 4" Pipe Underdrains 2681 L.F. 7.00$                 18,767.00$              2681 18,767.00$                -$                

187 804 ODOT Item 804E15011 Fiber Optic Cable, 48 Fiber, As Per Plan 12135 L.F. 4.00$                 48,540.00$              12135 48,540.00$                -$                

188 804 ODOT Item 804E30001 Fan-out Kit, 6 Fiber, As Per Plan 21 EACH 125.00$             2,625.00$                21 2,625.00$                  -$                

189 804 ODOT Item 804E32001 Drop Cable, 6 Fiber, As Per Plan 21 EACH 500.00$             10,500.00$              21 10,500.00$                -$                

190 804 ODOT Item 804E33000 Fiber Optic Patch Cord, 4 Fiber 21 EACH 150.00$             3,150.00$                21 3,150.00$                  -$                

191 804 ODOT Item 804E34023 Termination Panel, 24 Fiber, As Per Plan 21 EACH 1,350.00$          28,350.00$              21 28,350.00$                -$                

192 804 ODOT Item 804E35001 Fusion Splice, As Per Plan 498 EACH 120.00$             59,760.00$              498 59,760.00$                -$                

193 804 ODOT Item 804E36001 Slack Installation, As Per Plan 35 EACH 275.00$             9,625.00$                35 9,625.00$                  -$                

194 804 ODOT Item 804E37001 Splice Enclosure, As Per Plan 26 EACH 1,200.00$          31,200.00$              26 31,200.00$                -$                
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195 804 ODOT Item 804E37501 Fiber Optic Connector, As Per Plan 126 EACH 60.00$               7,560.00$                126 7,560.00$                  -$                

196 804 ODOT Item 804E37701 Fiber Optic Cable Testing, As Per Plan 1 L.S. 1,500.00$          1,500.00$                1 1,500.00$                  -$                

197 804 ODOT Item 804E38000 Fiber Optic Cable Modem 21 EACH 1,700.00$          35,700.00$              21 35,700.00$                -$                

198 804 ODOT Item 804E98100 Fiber Optic Cable, Misc.: Cleave Tool 1 EACH 250.00$             250.00$                   1 250.00$                     -$                

199 804 ODOT Item 804E98100 Fiber Optic Cable, Misc.: Fiber Termination Tool Kit 1 EACH 250.00$             250.00$                   1 250.00$                     -$                

200 816 ODOT Item 816E30001 Video Detection System, As Per Plan 21 EACH 13,400.00$        281,400.00$            21 281,400.00$              -$                

201 832 ODOT Item 832 - Erosion Control 25000 EACH 1.00$                 25,000.00$              25000 25,000.00$                -$                

202 832 ODOT Item 832 - Storm Water Pollution Prevention Plan 1 EACH 5,000.00$          5,000.00$                1 5,000.00$                  -$                

203 Special Full Depth Pavement Repair, As Directed 2200 S.Y. 40.00$               88,000.00$              2200 88,000.00$                -$                

204 Special Full Depth Rigid Removal and Replacement, As Directed 2200 S.Y. 80.00$               176,000.00$            2200 176,000.00$              -$                

205 Special Preconstruction Video 1 L.S. 15,000.00$        15,000.00$              0.91 13,650.00$                0.09 1,350.00$       

206 Special ODOT Item 690E65010 Work Involving Solid Waste 150 C.Y. 150.00$             22,500.00$              150 22,500.00$                

Estimated Construction Cost 9,197,364.00$         8,972,507.50$           224,549.00$  

SUBSTITUTION ALTERNATE #1 - PREEMPTION PRIORITY CONTROL

207 633 ODOT Item 633E99000 Controller Item, Misc.: Preemption Priority Control 21 EACH 9,000.00$          189,000.00$            21 189,000.00$              -$                

(Replaces Base Bid Reference No. 156)

SUBSTITUTION ALTERNATE #2 - VIDEO DETECTION SYSTEM

208 633 ODOT Item 816E30001 Video Detection System, As Per Plan 21 EACH 13,400.00$        281,400.00$            21 281,400.00$              -$                

(Replaces Base Bid Reference No. 200)

SUBSTITUTION ALTERNATE #3 - UNINTERRUPTIBLE POWER SUPPLY

209 633 Uninterruptible Power Supply (UPS) 21 EACH 4,250.00$          89,250.00$              21 89,250.00$                -$                

(Replaces Base Bid Reference No. 155)

SUBSTITUTION ALTERNATE #4 - TERMINATION PANEL

210 804 ODOT Item 804E34023 Termination Panel, 24 Fiber, As Per Plan 21 EACH 1,350.00$          28,350.00$              21 28,350.00$                -$                

(Replaces Base Bid Reference No. 191)

SUBSTITUTION ALTERNATE #5 - CONTROLLER UNIT

211 633 Controller Unit, TS2/Type 2, with Cabinet Type TS1 20 EACH 13,750.00$        275,000.00$            20 275,000.00$              -$                

633 Controller Unit, Type TS2/A2 1 EACH 12,000.00$        12,000.00$              1 12,000.00$                -$                

(Replaces Base Bid Reference No. 151 and No. 152)

SUBSTITUTION ALTERNATE #6 - SPLICE ENCLOSURE

212 804 ODOT Item 804E37001 Splice Enclosure, As Per Plan 21 EACH 1,200.00$          25,200.00$              21 25,200.00$                -$                

(Replaces Base Bid Reference No. 194)

SUBSTITUTION ALTERNATE #7 - PEDESTRIAN PUSH-BUTTON

213 632 Pedestrian Push-button 152 EACH 250.00$             38,000.00$              152 38,000.00$                -$                

(Replaces Base Bid Reference No. 134)

SUBSTITUTION ALTERNATE #8 - SEEDING

214 668 Seeding and Excelsior Matting, As Per Plan 352 S.Y. 3.00$                 1,056.00$                352 1,056.00$                  -$                

(Replaces Base Bid Reference No. 176)
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CODE NUMBER: 2010-049-00         ODOT PID NUMBER: 88990

TRACING ESTIMATE

                                                                                                 

REF. ITEM DESCRIPTION UNITS PRICE

100% LOCAL 

QUANTITY

 100% LOCAL 

COST 

TOTAL 

QUANTITY  TOTAL COST 

SAFETY/STP/

CMAQ 

QUANTITY

 SAFETY/STP/CMAQ 

COST 

ADD ALTERNATE #1 - CITY COMMUNICATION SYSTEM

215 625 4" Schedule 40 PVC Conduit, Not Encased 16856 L.F. 10.00$               168,560.00$            -$                           16856 168,560.00$  

216 625 ODOT Item - 625E25600 - Conduit, 4", 725.04 1548 L.F. 22.50$               34,830.00$              -$                           1548 34,830.00$    

217 625 Pull Box, 24"x36"x24", Reinforced Polymer Concrete 2 EACH 950.00$             1,900.00$                -$                           2 1,900.00$       

Bid Alternate #1 Total Costs 205,290.00$            205,290.00$  



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 201 Clearing and Grubbing 1 L.S.

3 202 Pavement Removed 4349 S.Y.

4 202 Wearing Course Removed 1.25" Thick 80667 S.Y.

5 202 Concrete Grinding 3" Thick 4829 S.Y.

6 202 Curb Removed 8508 L.F.

7 202 Manhole Removed 1 EACH

8 202 Water Mains Removed 461 L.F.

9 202 Light Pole Removed for Storage 2 EACH

10 202 Light Pole Foundation Removed 12 EACH

11 202 Luminaire Removed 2 EACH

12 202

Remove and Re-erect Existing Light Pole and 

Luminaire 11 EACH

13 202 Disconnect Circuit 6 EACH

14 203 Subgrade Compaction 1743 S.Y.

15 203 Excavation 150 C.Y.

16 254 12 inch Ductile Iron Pipe 461 L.F.

17 258 12 inch Gate Valve 2 EACH



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

18 259 12" 45 Degree Bend 4 EACH

19 259 12" Solid Sleeve 2 EACH

20 260 Fire Hydrant Relocated 2 EACH

21 263 Tying Into Existing 12 inch Main 2 EACH

22 301 9 inch Bituminous Aggregate Base 420 C.Y.

23 304 Aggregate Base 6 inch Thick (Limestone Only) 280 C.Y.

24 305 9 Inch Portland Concrete Cement Base 790 SY

25 407 Tack Coat 7126 GAL.

26 446

Asphalt Concrete Surface Course, Type 1, 

Medium 2961 C.Y.

27 446

Asphalt Concrete Intermediate Course, Type 2, 

Medium 312 C.Y.

28 451

Reinforced Portland Cement Concrete 

Pavement, 12" Thick, As Per Plan 1870 S.Y.

29 452

9 inch Plain Portland Cement Concrete 

Pavement 100 S.Y.

30 455 Curb, Type 6" X 18" 8364 L.F.

31 455 Combination Curb and Gutter 144 L.F.

32 456 Concrete Walk, 6 inches Thick 82750 S.F.

33 456 Curb Ramps 141 EACH

34 456 Retrofit Composite Tactile Warning Strip 8 EACH

35 456

Concrete Driveway Reconstruction, 6 inches 

Thick 12550 S.F.

36 Special Decorative Concrete Walk, 6" Thick 5512 S.F.

37 Special

Stamped Crosswalk with Pavement Headers 

Complete 12271 S.F.



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

38 553

12 inch Inlet Connection, RCP, Class "B" 

Bedding 668 L.F.

39 553

15 inch Inlet Connection, RCP, Class "B" 

Bedding 196 L.F.

40 557 12 inch Sanitary Sewer, Class B Bedding 14 L.F.

41 557 24 inch Sanitary Sewer, Class B Bedding 150 L.F.

42 562 Manhole MH-2A on Sanitary Sewer 1 EACH

43 562 Manhole MH-2A on Storm Sewer 5 EACH

44 562 Manhole Adjusted 28 EACH

45 563 Inlet, Double No. 2 1 EACH

46 563 Inlet, No. 5 21 EACH

47 563 Inlet, Double No. 5 8 EACH

48 563 Inlet Adjusted 13 EACH

49 611 ODOT Item 611E98470 Catch Basin, No. 2-2B 5 EACH

50 564 4 inch Pipe Underdrains 15614 L.F.

51 614 Maintaining Traffic, As Per Plan 1 L.S.

52 618 Computer Equipment 1 Allow. $5,000.00

53 619 Field Office (12 Months) 1 L.S.

54 623 Construction Layout Stakes 1 L.S.

55 624 Mobilization 1 L.S.

56 625 Ground Rod (Signalization) 173 EACH

57 625 Ground Rod (Lighting) 13 EACH



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

58 625 Ground Rod (Traffic) 4 EACH

59 625

Pull Box, 24"x36"x24", Reinforced Polymer 

Concrete (Signalization) 98 EACH

60 625

Pull Box, 30"x48"x24", Reinforced Polymer 

Concrete (Signalization) 39 EACH

61 625

Pull Box, 24"x36"x24", Reinforced Polymer 

Concrete (Lighting) 66 EACH

62 625 Trenching and Backfill, 24" Deep (Signalization) 1301 L.F.

63 625 Trench in Paved Areas, Type A (Signalization) 1864 L.F.

64 625

Trench for Fiber Optic Cable, As Per Plan 

(Signalization) 8622 L.F.

65 625 Trench in Paved Areas, Type B (Signalization) 5574 L.F.

66 625 Trenching and Backfill, 24" Deep (Lighting) 800 L.F.

66A 625 Trench in Paved Areas, Type A (Lighting) 1300 L.F.

66B 625 Trench in Paved Areas, Type B (Lighting) 1400 L.F.

67 625

2" Schedule 40 PVC Conduit, Not Encased 

(Signalization) 1105 L.F.

68 625

ODOT Item - 625E25400 - Conduit, 2", 725.04 

(Lighting) 65 L.F.

69 625

2" Schedule 40 PVC Conduit, Not Encased 

(Lighting) 2053 L.F.

70 625

ODOT Item - 625E25400 - Conduit, 2", 725.04 

(Signalization) 74 L.F.

71 625

3" Schedule 40 PVC Conduit, Not Encased 

(Signalization) 11666 L.F.

72 625

3" Schedule 40 PVC Conduit, Encased 

(Signalization) 5574 L.F.

73 625

ODOT Item - 625E25500 - Conduit, 3", 725.04 

(Lighting) 445 L.F.

74 625

3" Schedule 40 PVC Conduit, Encased 

(Lighting) 2264 L.F.

75 625

ODOT Item - 625E25500 - Conduit, 3", 725.04 

(Signalization) 1270 L.F.



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

76 625

ODOT Item - 625E25503 - Conduit, 3", 725.05, 

As Per Plan (Signalization) 597 L.F.

77 625 Plastic Caution Tape (Signalization) 17361 L.F.

78 625 Plastic Caution Tape (Lighting) 4827 L.F.

79 625 Light Pole, Conventional 2 EACH

80 625 Light Pole Foundation 13 EACH

81 625 Bracket Arm, 8' 18 EACH

82 625 Bracket Arm, 12' 7 EACH

83 625 Bracket Arm, 15' 7 EACH

84 625 Bracket Arm, 20' 5 EACH

85 625 Bracket Arm, 25' 4 EACH

86 625

Luminaire, Conventional, 107W, Solid State 

(LED), Type II 41 EACH

87 625 Luminaire, Underpass, 40W, Solid State (LED) 24 EACH

88 625 Luminaire, Conventional, 250W, HPS 2 EACH

89 625

No. 6 AWG, Type USE Copper 5000 Volt 

Distribution Cable 13833 L.F.

90 625

No. 4 AWG, Type USE Copper 5000 Volt 

Distribution Cable 4128 L.F.

91 625

No. 10 AWG, Type THHN Pole and Bracket 

Cable 4052 L.F.

92 625 Connection, Fused, Pull-Apart 78 EACH

93 625 Connection, Unfused, Pull-Apart 78 EACH

94 625 Connection, Unfused, Permanent 198 EACH

95 629
Street Name Sign

30 EACH



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

96 629 Street Name Sign Assembly 15 EACH

97 629 Street Name Sign Assembly on Mast Arm 63 EACH

98 630

Ground-Mounted Supports, No. 2 Post, As Per 

Plan 2817 L.F.

99 630

Ground-Mounted Supports, No. 3 Post, As Per 

Plan 1274 L.F.

100 630 One Way Supports, As Per Plan 187 L.F.

101 630 Overhead Sign Support, Type 9.30, Design 1 1 EACH

102 630 Overhead Sign Support, Type 9.30, Design 2 1 EACH

103 630

Overhead Sign Support, Type 12.30, Design 3, 

Span 12 Feet 1 EACH

104 630

Overhead Sign Support, Type 12.30, Design 3, 

Span 13 Feet 1 EACH

105 630 Sign Hanger Assembly, Mast Arm 47 EACH

106 630 Sign Support Assembly, Pole 8 EACH

107 630 Signs, Flat Sheet 2300 SF

108 630 Signs, Flat Sheet, As Per Plan 157 SF

109 630 Removal of Ground Mounted Sign and Storage 198 EACH

110 630

Removal of Ground Mounted Sign and 

Reerection 7 EACH

111 630 Removal of Ground Mounted Post Support 138 EACH

112 630

Removal of Overhead Mounted Sign and 

Storage 123 EACH

113 630

Removal of Overhead Mounted Sign and 

Reerection 2 EACH

114 630

Removal of Overhead Mounted Sign Support 

and Storage 2 EACH

115 630

Removal of Overhead Mounted Sign Support 

and Storage, As Per Plan 1 EACH



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

116 630

ODOT Item - 630E84510 - Rigid Overhead Sign 

Support Foundation 4 EACH

117 630

ODOT Item - 630E87510 - Removal of Pole 

Mounted Sign and Storage 225 EACH

118 630

ODOT Item - 630E87520 - Removal of Pole 

Mounted Sign and Reerection 20 EACH

119 630

ODOT Item - 630E97700 - Signing, Misc.: 

Parking Meter Support 29 EACH

120 630

ODOT Item - 630E97700 - SigninG, Misc.: Pay 

Station Signing Support 12 EACH

121 630

ODOT Item - 630E97700 - Signing, Misc.: 

Removal of Parking Meter and Reerection 12 EACH

122 630

ODOT Item - 630E97700 - Signing, Misc.: 

Removal of Pay Station Signing and Storage 9 EACH

123 630

ODOT Item - 630E97700 - Signing, Misc.: 

Removal of Pay Station Signing and Reerection 9 EACH

124 630

Overhead Sign Support, Design A1, As Per 

Plan 2 EACH

125 630

Overhead Sign Support, Design A2, As Per 

Plan 4 EACH

126 630

Overhead Sign Support, Design A2.1, As Per 

Plan 3 EACH

127 630 Concrete for Anchor Base Foundations 431 CF

128 630 Signs "Flat Sheet", As Per Plan 365 SF

129 630 Signs Erected "Flat Sheet" 365 SF

130 632

Vehicular Signal Head, 3-Section, 12 inch Lens, 

1-Way 139 EACH

131 632

Vehicular Signal Head, 4-Section, 12 inch Lens, 

1-Way 5 EACH

132 632

Vehicular Signal Head, 5-Section, 12 inch Lens, 

1-Way 3 EACH

133 632 Pedestrian Signal Head, Type D2 152 EACH

134 632 Pedestrian Push-button 152 EACH

135 632 Signal Support Foundation 63 EACH

136 632 Pedestal Foundation 91 EACH



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

137 632 Signal Support, Type TC-81.21, Design 3 15 EACH

138 632 Signal Support, Type TC-81.21, Design 11 7 EACH

139 632 Signal Support, Type TC-81.21, Design 12 1 EACH

140 632

Combination Signal Support, Type TC-81.21, 

Design 3 18 EACH

141 632

Combination Signal Support, Type TC-81.21, 

Design 11 17 EACH

142 632

Combination Signal Support, Type TC-81.21, 

Design 12 5 EACH

143 632 Pedestal, 8 feet 90 EACH

144 632

ODOT Item - 632E90010 - Pedestal, Misc.:  

Pedestal, 18' 1 EACH

145 632 Signal Cable, 5-Conductor No. 14 AWG 22552 L.F.

146 632 Signal Cable, 7-Conductor No. 14 AWG 13453 L.F.

147 632 Loop Detector Lead-in Cable 21233 L.F.

148 632 Power Service 21 EACH

149 632 Removal of Traffic Signal Installation 21 EACH

150 632 Signalization, Misc.: Test Hole Performed 63 EACH

151 633

Controller Unit, TS2/Type 2, with Cabinet Type 

TS1 20 EACH

152 633 Controller Unit, Type TS2/A2 1 EACH

153 633 Cabinet Foundation 20 EACH

154 633 Controller Work Pad 2 EACH

155 633 Uninterruptible Power Supply (UPS) 21 EACH

156 633

ODOT Item 633E99000 Controller Item, Misc.: 

Preemption Priority Control 21 EACH



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

157 633

ODOT Item 633E99000 Controller Item, Misc.: 

Fiber Optic Ethernet Transceiver 21 EACH

158 645

ODOT Item - 645E00110 - Edge Line, 4", Type 

A3 7 MILE

159 645

ODOT Item - 645E00210 - Lane Lane, 4", Type 

A3 4 MILE

160 645

ODOT Item - 645E00310 - Center Line, Type 

A3 2 MILE

161 645

ODOT Item - 645E00410 - Channelizing Line, 

8", Type A3 2936 FT

162 645 ODOT Item - 645E00510 - Stop Line, Type A3 2030 FT

163 645

ODOT Item - 645E00610 - Crosswalk Line, 

Type A3 6237 FT

164 645

ODOT Item - 645E00710 - Transverse/Diagonal 

Line, Type A3 4017 FT

165 645

ODOT Item - 645E00910 - Island Marking, Type 

A3 100 SF

166 645

ODOT Item - 645E01210 - Parking Lot Stall 

Marking, Type A3 1600 FT

167 645

ODOT Item - 645E01310 - Lane Arrow, Type 

A3 65 EACH

168 645

ODOT Item - 645E01480 - Dotted Line, 4", 

Type A3 3025 FT

169 645

ODOT Item - 645E01644 - Bike Lane Symbol 

Marking, Type A3 41 EACH

170 645

ODOT Item - 645E01704 - Shared Lane 

Marking, Type A3 16 EACH

171 645

ODOT Item - 645E30000 - Removal of 

Pavement Marking 2294 FT

172 653 Topsoil Furnished & Placed, 4" Thick 280 C.Y.

173 653 Topsoil Furnished & Placed, 6" Thick 90 C.Y.

174 659 Lawn Seeding and Mulching 2181 S.Y.

175 662 Planting Shrubs 541 EACH

176 662 Planting Perennials/Ornamental Grass 1409 EACH



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

177 663 Tree Planting in Lawn Area 26 EACH

178 663 Tree Planting with Pit/Grate and Tree Removal 9 EACH

179 663 Tree Planting with Existing Pit 15 EACH

180 663 Tree Planting with pit/Grate 23 EACH

181 663 Tree Planting in New Pavement with Pit/Grate 30 EACH

182 Special Bioretention Cells 5 EACH

183 Special Irrigation 4524 S.F.

184 Special

Water Main Tie-In for Irrigation Complete 

(Permit, Backflow, Etc.) 10 EACH

185 455 Planter Curbs - as per plan 286 L.F.

186 564 4" Pipe Underdrains 2681 L.F.

187 804

ODOT Item 804E15011 Fiber Optic Cable, 48 

Fiber, As Per Plan 12135 L.F.

188 804

ODOT Item 804E30001 Fan-out Kit, 6 Fiber, As 

Per Plan 21 EACH

189 804

ODOT Item 804E32001 Drop Cable, 6 Fiber, As 

Per Plan 21 EACH

190 804

ODOT Item 804E33000 Fiber Optic Patch Cord, 

4 Fiber 21 EACH

191 804

ODOT Item 804E34023 Termination Panel, 24 

Fiber, As Per Plan 21 EACH

192 804

ODOT Item 804E35001 Fusion Splice, As Per 

Plan 498 EACH

193 804

ODOT Item 804E36001 Slack Installation, As 

Per Plan 35 EACH

194 804

ODOT Item 804E37001 Splice Enclosure, As 

Per Plan 26 EACH

195 804

ODOT Item 804E37501 Fiber Optic Connector, 

As Per Plan 126 EACH

196 804

ODOT Item 804E37701 Fiber Optic Cable 

Testing, As Per Plan 1 L.S.



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

197 804

ODOT Item 804E38000 Fiber Optic Cable 

Modem 21 EACH

198 804

ODOT Item 804E98100 Fiber Optic Cable, 

Misc.: Cleave Tool 1 EACH

199 804

ODOT Item 804E98100 Fiber Optic Cable, 

Misc.: Fiber Termination Tool Kit 1 EACH

200 816

ODOT Item 816E30001 Video Detection 

System, As Per Plan 21 EACH

201 832 ODOT Item 832 - Erosion Control 25000 EACH $1.00 $25,000.00

202 832

ODOT Item 832 - Storm Water Pollution 

Prevention Plan 1 EACH

203 Special Full Depth Pavement Repair, As Directed 2200 S.Y.

204 Special

Full Depth Rigid Removal and Replacement, As 

Directed 2200 S.Y.

205 Special Preconstruction Video 1 L.S.

206 Special Work Involving Solid Waste 150 C.Y.

UNOFFICIAL CONSTRUCTION COST :

SUBSTITUTION ALTERNATE #1 - PREEMPTION PRIORITY CONTROL

ALT#1 633 ODOT Item 633E99000 Controller Item, Misc.: 

Preemption Priority Control 21 EACH

(Replaces Base Bid Reference No. 156)

UNOFFICIAL CONSTRUCTION COST  ALT. #1

SUBSTITUTION ALTERNATE #2 - VIDEO DETECTION SYSTEM

ALT#2 633 ODOT Item 816E30001 Video Detection 

System, As Per Plan 21 EACH

(Replaces Base Bid Reference No. 200)

UNOFFICIAL CONSTRUCTION COST  ALT. #2

SUBSTITUTION ALTERNATE #3 - UNINTERRUPTIBLE POWER SUPPLY

ALT#3 633
Uninterruptible Power Supply (UPS) 21 EACH

(Replaces Base Bid Reference No. 155)



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

UNOFFICIAL CONSTRUCTION COST  ALT. #3

SUBSTITUTION ALTERNATE #4 - TERMINATION PANEL

ALT#4 804 ODOT Item 804E34023 Termination Panel, 24 

Fiber, As Per Plan 21 EACH

(Replaces Base Bid Reference No. 191)

UNOFFICIAL CONSTRUCTION COST  ALT. #4

SUBSTITUTION ALTERNATE #5 - CONTROLLER UNIT

ALT#5 633 Controller Unit, TS2/Type 2, with Cabinet Type 

TS1 20 EACH

633 Controller Unit, Type TS2/A2
1 EACH

(Replaces Base Bid Reference No. 151 and No. 152)

UNOFFICIAL CONSTRUCTION COST  ALT. #5

SUBSTITUTION ALTERNATE #6 - SPLICE ENCLOSURE

ALT#6 804 ODOT Item 804E37001 Splice Enclosure, As 

Per Plan 21 EACH

(Replaces Base Bid Reference No. 194)

UNOFFICIAL CONSTRUCTION COST  ALT. #6

ALTERNATE #7

SUBSTITUTION ALTERNATE #7 - PEDESTRIAN PUSH-BUTTON

ALT#7 632 Pedestrian Push-button
152 EACH

(Replaces Base Bid Reference No. 134)

UNOFFICIAL CONSTRUCTION COST ALT. #7

ALTERNATE #8

SUBSTITUTION ALTERNATE #8 - SEEDING

ALT#8 668 Seeding and Excelsior Matting, As Per Plan
352 S.Y.

(Replaces Base Bid Reference No. 176)



BIDDING SCHEDULE FOR: W Exchange Cedar Signalization PID 88990

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

UNOFFICIAL CONSTRUCTION COST ALT. #8

ADD ALTERNATE #1

ADD ALTERNATE #1 - CITY COMMUNICATION SYSTEM

ADD 

ALT #1
625 4" Schedule 40 PVC Conduit, Not Encased 16856 L.F.

625 ODOT Item - 625E25600 - Conduit, 4", 725.04 1548 L.F.

625

Pull Box, 24"x36"x24", Reinforced Polymer 

Concrete 2 EACH

UNOFFICAL CONSTRUCTION COST ADD ALT #1

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST 

BE INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE
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CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE
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FINANCE DEPT. NO._______________________________
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ESTIMATE 

QUANTITY UNIT
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TO DATE

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

66A

66B

67

68

69
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CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.
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NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

95

96

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

31



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:
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1 Contract Performance Bond 1 1

2 Clearing and Grubbing 1 1

3 Pavement Removed 4349 4349

4 Wearing Course Removed 1.25" Thick 80667 80667

5 Concrete Grinding 3" Thick 4829 4829

6 Curb Removed 8508 8508

7 Manhole Removed 1 1

8 Water Mains Removed 461 461

9 Light Pole Removed for Storage 2 2

10 Light Pole Foundation Removed 12 12

11 Luminaire Removed 2 2

12 Remove and Re-erect Existing Light Pole and Luminaire 11 11

13 Disconnect Circuit 6 6

14 Subgrade Compaction 1743 1743

15 Excavation 150 150

16 12 inch Ductile Iron Pipe 461 461

17 12 inch Gate Valve 2 2

18 12" 45 Degree Bend 4 4

19 12" Solid Sleeve 2 2

20 Fire Hydrant Relocated 2 2

21 Tying Into Existing 12 inch Main 2 2

22 9 inch Bituminous Aggregate Base 420 420

23 Aggregate Base 6 inch Thick (Limestone Only) 280 280

24 9 Inch Portland Concrete Cement Base 790 790

25 Tack Coat 7126 7126

26 Asphalt Concrete Surface Course, Type 1, Medium 2961 2961

27 Asphalt Concrete Intermediate Course, Type 2, Medium 312 312

28 Reinforced Portland Cement Concrete Pavement, 12" Thick, As Per Plan 1870 1870

29 9 inch Plain Portland Cement Concrete Pavement 100 100

30 Curb, Type 6" X 18" 8364 8364

31 Combination Curb and Gutter 144 144

32 Concrete Walk, 6 inches Thick 82750 82750

33 Curb Ramps 141 141

34 Retrofit Composite Tactile Warning Strip 8 8

35 Concrete Driveway Reconstruction, 6 inches Thick 12550 12550

36 Decorative Concrete Walk, 6" Thick 5512 5512

37 Stamped Crosswalk with Pavement Headers Complete 12271 12271

38 12 inch Inlet Connection, RCP, Class "B" Bedding 668 668

39 15 inch Inlet Connection, RCP, Class "B" Bedding 196 196

40 12 inch Sanitary Sewer, Class B Bedding 14 14

41 24 inch Sanitary Sewer, Class B Bedding 150 150

42 Manhole MH-2A on Sanitary Sewer 1 1

43 Manhole MH-2A on Storm Sewer 5 5

44 Manhole Adjusted 28 28

45 Inlet, Double No. 2 1 1

46 Inlet, No. 5 21 21

47 Inlet, Double No. 5 8 8

48 Inlet Adjusted 13 13

49 Item 611E98470 Catch Basin, No. 2-2B 5 5

50 4 inch Pipe Underdrains 15614 15614

51 Maintaining Traffic, As Per Plan 1 1

52 Computer Equipment 1 1

53 Field Office (12 Months) 1 1



54 Construction Layout Stakes 1 1

55 Mobilization 1 1

56 Ground Rod (Signalization) 173 173

57 Ground Rod (Lighting) 13 13

58 Ground Rod (Traffic) 4 4

59 Pull Box, 24"x36"x24", Reinforced Polymer Concrete (Signalization) 98 98

60 Pull Box, 30"x48"x24", Reinforced Polymer Concrete (Signalization) 39 39

61 Pull Box, 24"x36"x24", Reinforced Polymer Concrete (Lighting) 66 66

62 Trenching and Backfill, 24" Deep (Signalization) 1301 1301

63 Trench in Paved Areas, Type A (Signalization) 1864 1864

64 Trench for Fiber Optic Cable, As Per Plan (Signalization) 8622 8622

65 Trench in Paved Areas, Type B (Signalization) 5574 5574

66 Trenching and Backfill, 24" Deep (Lighting) 800 800

66A Trench in Paved Areas, Type A (Lighting) 1300 1300

66B Trench in Paved Areas, Type B (Lighting) 1400 1400

67 2" Schedule 40 PVC Conduit, Not Encased (Signalization) 1105 1105

68 ODOT Item - 625E25400 - Conduit, 2", 725.04 (Lighting) 65 65

69 2" Schedule 40 PVC Conduit, Not Encased (Lighting) 2053 2053

70 ODOT Item - 625E25400 - Conduit, 2", 725.04 (Signalization) 74 74

71 3" Schedule 40 PVC Conduit, Not Encased (Signalization) 11666 11666

72 3" Schedule 40 PVC Conduit, Encased (Signalization) 5574 5574

73 ODOT Item - 625E25500 - Conduit, 3", 725.04 (Lighting) 445 445

74 3" Schedule 40 PVC Conduit, Encased (Lighting) 2264 2264

75 ODOT Item - 625E25500 - Conduit, 3", 725.04 (Signalization) 1270 1270

76 ODOT Item - 625E25503 - Conduit, 3", 725.05, As Per Plan (Signalization) 597 597

77 Plastic Caution Tape (Signalization) 17361 17361

78 Plastic Caution Tape (Lighting) 4827 4827

79 Light Pole, Conventional 2 2

80 Light Pole Foundation 13 13

81 Bracket Arm, 8' 18 18

82 Bracket Arm, 12' 7 7

83 Bracket Arm, 15' 7 7

84 Bracket Arm, 20' 5 5

85 Bracket Arm, 25' 4 4

86 Luminaire, Conventional, 107W, Solid State (LED), Type II 41 41

87 Luminaire, Underpass, 40W, Solid State (LED) 24 24

88 Luminaire, Conventional, 250W, HPS 2 2

89 No. 6 AWG, Type USE Copper 5000 Volt Distribution Cable 13833 13833

90 No. 4 AWG, Type USE Copper 5000 Volt Distribution Cable 4128 4128

91 No. 10 AWG, Type THHN Pole and Bracket Cable 4052 4052

92 Connection, Fused, Pull-Apart 78 78

93 Connection, Unfused, Pull-Apart 78 78

94 Connection, Unfused, Permanent 198 198

95 Street Name Sign 30 30

96 Street Name Sign Assembly 15 15

97 Street Name Sign Assembly on Mast Arm 63 63

98 Ground-Mounted Supports, No. 2 Post, As Per Plan 2817 2817

99 Ground-Mounted Supports, No. 3 Post, As Per Plan 1274 1273.2

100 One Way Supports, As Per Plan 187 186.5

101 Overhead Sign Support, Type 9.30, Design 1 1 1

102 Overhead Sign Support, Type 9.30, Design 2 1 1

103 Overhead Sign Support, Type 12.30, Design 3, Span 12 Feet 1 1

104 Overhead Sign Support, Type 12.30, Design 3, Span 13 Feet 1 1

105 Sign Hanger Assembly, Mast Arm 47 47

106 Sign Support Assembly, Pole 8 8



107 Signs, Flat Sheet 2300 2300.3

108 Signs, Flat Sheet, As Per Plan 157 156.7

109 Removal of Ground Mounted Sign and Storage 198 198

110 Removal of Ground Mounted Sign and Reerection 7 7

111 Removal of Ground Mounted Post Support 138 138

112 Removal of Overhead Mounted Sign and Storage 123 123

113 Removal of Overhead Mounted Sign and Reerection 2 2

114 Removal of Overhead Mounted Sign Support and Storage 2 2

115 Removal of Overhead Mounted Sign Support and Storage, As Per Plan 1 1

116 ODOT Item - 630E84510 - Rigid Overhead Sign Support Foundation 4 4

117 ODOT Item - 630E87510 - Removal of Pole Mounted Sign and Storage 225 225

118 ODOT Item - 630E87520 - Removal of Pole Mounted Sign and Reerection 20 20

119 ODOT Item - 630E97700 - Signing, Misc.: Parking Meter Support 29 29

120 ODOT Item - 630E97700 - SigninG, Misc.: Pay Station Signing Support 12 12

121 ODOT Item - 630E97700 - Signing, Misc.: Removal of Parking Meter and Reerection12 12

122 ODOT Item - 630E97700 - Signing, Misc.: Removal of Pay Station Signing and Storage9 9

123 ODOT Item - 630E97700 - Signing, Misc.: Removal of Pay Station Signing and Reerection9 9

124 Overhead Sign Support, Design A1, As Per Plan 2 2

125 Overhead Sign Support, Design A2, As Per Plan 4 4

126 Overhead Sign Support, Design A2.1, As Per Plan 3 3

127 Concrete for Anchor Base Foundations 430 430.4

128 Signs "Flat Sheet", As Per Plan 365 365

129 Signs Erected "Flat Sheet" 365 365

130 Vehicular Signal Head, 3-Section, 12 inch Lens, 1-Way 139 139

131 Vehicular Signal Head, 4-Section, 12 inch Lens, 1-Way 5 5

132 Vehicular Signal Head, 5-Section, 12 inch Lens, 1-Way 3 3

133 Pedestrian Signal Head, Type D2 152 152

134 Pedestrian Push-button 152 152

135 Signal Support Foundation 63 63

136 Pedestal Foundation 91 91

137 Signal Support, Type TC-81.21, Design 3 15 15

138 Signal Support, Type TC-81.21, Design 11 7 7

139 Signal Support, Type TC-81.21, Design 12 1 1

140 Combination Signal Support, Type TC-81.21, Design 3 18 18

141 Combination Signal Support, Type TC-81.21, Design 11 17 17

142 Combination Signal Support, Type TC-81.21, Design 12 5 5

143 Pedestal, 8 feet 90 90

144 ODOT Item - 632E90010 - Pedestal, Misc.:  Pedestal, 18' 1 1

145 Signal Cable, 5-Conductor No. 14 AWG 22552 22552

146 Signal Cable, 7-Conductor No. 14 AWG 13453 13453

147 Loop Detector Lead-in Cable 21233 21233

148 Power Service 21 21

149 Removal of Traffic Signal Installation 21 21

150 Signalization, Misc.: Test Hole Performed 63 63

151 Controller Unit, TS2/Type 2, with Cabinet Type TS1 20 20

152 Controller Unit, Type TS2/A2 1 1

153 Cabinet Foundation 20 20

154 Controller Work Pad 2 2

155 Uninterruptible Power Supply (UPS) 21 21

156 ODOT Item 633E99000 Controller Item, Misc.: Preemption Priority Control 21 21

157 ODOT Item 633E99000 Controller Item, Misc.: Fiber Optic Ethernet Transceiver21 21

158 ODOT Item - 645E00110 - Edge Line, 4", Type A3 7 6.54

159 ODOT Item - 645E00210 - Lane Lane, 4", Type A3 4 3.75

160 ODOT Item - 645E00310 - Center Line, Type A3 2 1.28

161 ODOT Item - 645E00410 - Channelizing Line, 8", Type A3 2936 2936



162 ODOT Item - 645E00510 - Stop Line, Type A3 2030 2030

163 ODOT Item - 645E00610 - Crosswalk Line, Type A3 6237 6237

164 ODOT Item - 645E00710 - Transverse/Diagonal Line, Type A3 4017 4017

165 ODOT Item - 645E00910 - Island Marking, Type A3 100 100

166 ODOT Item - 645E01210 - Parking Lot Stall Marking, Type A3 1600 1600

167 ODOT Item - 645E01310 - Lane Arrow, Type A3 65 65

168 ODOT Item - 645E01480 - Dotted Line, 4", Type A3 3025 3025

169 ODOT Item - 645E01644 - Bike Lane Symbol Marking, Type A3 41 41

170 ODOT Item - 645E01704 - Shared Lane Marking, Type A3 16 16

171 ODOT Item - 645E30000 - Removal of Pavement Marking 2294 2294

172 Topsoil Furnished & Placed, 4" Thick 280 280

173 Topsoil Furnished & Placed, 6" Thick 90 90

174 Lawn Seeding and Mulching 2181 2181

175 Planting Shrubs 541 541

176 Planting Perennials/Ornamental Grass 1409 1409

177 Tree Planting in Lawn Area 26 26

178 Tree Planting with Pit/Grate and Tree Removal 9 9

179 Tree Planting with Existing Pit 15 15

180 Tree Planting with pit/Grate 23 23

181 Tree Planting in New Pavement with Pit/Grate 30 30

182 Bioretention Cells 5 5

183 Irrigation 4524 4524

184 Water Main Tie-In for Irrigation Complete (Permit, Backflow, Etc.) 10 10

185 Planter Curbs - as per plan 286 286

186 4" Pipe Underdrains 2681 2681

187 ODOT Item 804E15011 Fiber Optic Cable, 48 Fiber, As Per Plan 12135 12135

188 ODOT Item 804E30001 Fan-out Kit, 6 Fiber, As Per Plan 21 21

189 ODOT Item 804E32001 Drop Cable, 6 Fiber, As Per Plan 21 21

190 ODOT Item 804E33000 Fiber Optic Patch Cord, 4 Fiber 21 21

191 ODOT Item 804E34023 Termination Panel, 24 Fiber, As Per Plan 21 21

192 ODOT Item 804E35001 Fusion Splice, As Per Plan 498 498

193 ODOT Item 804E36001 Slack Installation, As Per Plan 35 35

194 ODOT Item 804E37001 Splice Enclosure, As Per Plan 26 26

195 ODOT Item 804E37501 Fiber Optic Connector, As Per Plan 126 126

196 ODOT Item 804E37701 Fiber Optic Cable Testing, As Per Plan 1 1

197 ODOT Item 804E38000 Fiber Optic Cable Modem 21 21

198 ODOT Item 804E98100 Fiber Optic Cable, Misc.: Cleave Tool 1 1

199 ODOT Item 804E98100 Fiber Optic Cable, Misc.: Fiber Termination Tool Kit 1 1

200 ODOT Item 816E30001 Video Detection System, As Per Plan 21 21

201 ODOT Item 832 - Erosion Control 25000 25000

202 ODOT Item 832 - Storm Water Pollution Prevention Plan 1 1

203 Full Depth Pavement Repair, As Directed 2200 2200

204 Full Depth Rigid Removal and Replacement, As Directed 2200 2200

205 Preconstruction Video 1 1
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